



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbits-Nutt, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



July 15, 2024

608855-126249

ADDENDUM NO. 2

To Prospective Bidders and Others on:

ROWE
Federal Aid Project No. STP(BR-OFF)-003S(739)X
Superstructure Replacement, R-10-008, Cyrus Stage Road over Potter Brook

THIS PROPOSAL TO BE OPEN AND READ: TUESDAY, JULY 16, 2024 at 2:00 P.M.

Transmitting revisions to the Contract Documents as follows:

QUESTION AND RESPONSE: 1 page.

Take note of the above and acknowledge Addendum No. 2 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone, P.E.
Construction Contracts Engineer

AB
cc: Christopher I. Cameron, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

ROWE
Federal Aid Project No. STP(BR-OFF)-003S(739)X
Superstructure Replacement, R-10-008, Cyrus Stage Road over Potter Brook
(Proposal No. 608855-126249)

Question and Response

Addendum No. 2, July 15, 2024

J.H. Maxymillian, Inc., e-mailed July 15, 2024

Question 5) Addendum #1 removed item 905. This concrete was thought to be for the thinner repairs to the concrete along the bottom of the wingwalls and abutments. The depth of this concrete is shown on the drawings as 6"thick. This concrete is now included in the lump of the bridge item. If this concrete is deeper than 6" how will the contractor be paid for additional concrete placement?

Response 5) The work will be paid for under Item 995.