Monica Tibbits-Nutt, Secretary & CEO Massachusetts Department of Transportation
Jonathan L. Gulliver, Highway Administrator Highway Division

Maura Healey, Governor ’)
Kimberley Driscoll, Lieutenant Governor 4 maSS

July 26, 2024
609035-126590

ADDENDUM NO. 3

To Prospective Bidders and Others on:

WESTFORD
FEDERAL AID PROJECT NO. STP/CMQ/TAP-0033(038)X
REHABILITATION OF BOSTON ROAD

THIS PROPOSAL TO BE OPENED AND READ:  TUESDAY, JULY 30, 2024 at 2:00 P.M.
Transmitting revisions to the Contract Documents as follows:

QUESTIONS AND RESPONSES: 1 page.

DOCUMENT 00104: Revised page 3.

Take note of the above, substitute the revised page for the original, and acknowledge
Addendum No. 3 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Digitally signed
Slava by Slava Podluzny

Date: 2024.07.26

Podl UzZny ;11000 -0400

for

Eric M. Cardone, P.E.
Construction Contracts Engineer

SP
cc: J. Freeman, Project Manager

Ten Park Plaza, Suite 4160, Boston, MA 02116
Tel: 857-368-4636, TTY: 857-368-0655
mass.gov/massdot
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WESTFORD
Federal Aid Project No. STP/CMQ/TAP-0033(038)X
Rehabilitation of Boston Road

Questions and Responses Addendum No 3, July 26, 2024

E.T.& L. Corporation, email dated, July 22, 2024

Question 6)

Response 6)

Question 7)

Response 7)

Question 8)

Response 8)

Item 121, Class ‘A’ Rock Excavation, has a bid quantity of 570 CY. Please
provide the area of the project where this is located.

This item is for use when excavation for proposed drainage structures or pipe or
proposed water pipe extends into existing ledge, which is anticipated to happen at
various locations throughout the project based on geo-probes conducted during
design.

Item 182.2, Removal of Asbestos, has a bid quantity of 600 Foot. Please provide
the size and location of the asbestos pipe to be removed.

The existing 12” water main (labeled 12” CEMENT WATER” on plans) running
along Boston Rd and the 8”7 CEMENT WATER connection at Crown Rd are
believed to contain asbestos. Only existing water pipe in direct conflict with
proposed drainage or water system installation is anticipated to require removal;
the remainder is proposed to be abandoned.

Item 127, Concrete Excavation, is to be used for the demolition and disposal of
the existing Verizon ductbank. Does the Verizon ductbank contain Asbestos?

The existing Verizon Business duct is believed to be a single concrete-encased
HDPE conduit carrying a fiber optic cable.
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Massachusetts Department Of Transportation Highway Division Highway Division
Proposal No. 609035- 126590

(3) Addendum No. 3, July 26, 2024
NOTICE TO CONTRACTORS (Continued)

PRICE ADJUSTMENTS

This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures,
diesel fuel, and gasoline. For reference the base prices are as follows: liquid asphalt $585.00 per
ton, Portland cement $425.53 per ton, diesel fuel $2.865 per gallon, and gasoline $2.764 per
gallon, and Steel Base Price Index 425.7. MassDOT posts the Price Adjustments on their
Highway Division’s website at

https://www.mass.gov/massdot-contract-price-adjustments

This Contract contains Price Adjustments for steel. See Document 00813 - PRICE
ADJUSTMENT FOR STRUCTURAL STEEL AND REINFORCING STEEL for their
application and base prices.

MassDOT projects are subject to the rules and regulations of the Architectural Access Board
(521 CMR 1.00 et seq.)

Prospective bidders and interested parties can access this information and more via the internet at
WWW.COMMBUYS.COM.

BY: Monica G. Tibbits-Nutt, Secretary and CEO, MassDOT
Jonathan L. Gulliver, Administrator, MassDOT Highway Division
SATURDAY. JUNE 29, 2024
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