



**Town of Cummington – Stage Rd. Bridge #C-12-005
IFB 2025-2153**

ADDENDUM 2 – March 6, 2025

Please note the following change to the Bid Schedule:

Change the BID DUE DATE: From: 3/11/2025 at 2PM
 To: 4/15/2025 at 2PM

The ACOE permit has not yet been issued.

Reminder: the MassDOT Prequalification Amount and Class of Work have been established:

Prequalification Amount: \$856,809.67
Class of Work: Bridge Construction

Please acknowledge ADDENDUM 2 on the bid signature page.

All other provisions of the Invitation for Bids remain unchanged.

Ellen Batchelder
Franklin Regional Council of Governments
Assistant Procurement Officer
March 6, 2025