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ADDENDA AND MODIFICATIONS 

 
1. Date:  July 24, 2024 
 
2. Re:  Addendum No. 3 

 
3. Project: Millstone Road Reconstruction IFB 
   
4.  Issued: June 19, 2024 

 

5.        To: Current Plan holders through Town procurement webpage: Millstone Road 
Reconstruction IFB June 2024 | Town of Brewster (brewster-ma.gov) 

 

           6. From: Donna J. Kalinick, Assistant Town Manager/Procurement Officer 

         Town of Brewster, 2198 Main St. Brewster MA 02631 
 
7. This Addendum forms part of and modifies Bidding and contract Documents 

for the project named above.  Acknowledge receipt of this Addendum on the 
attached Bid form. 

 
8. Where any original item called for in the Project manual or indicated on the 

Drawings is supplemented by this addenda, the supplemental requirements 
shall supersede the previous item. 

 
9. Where any original item is amended, voided, or superseded hereby, the other 

provisions of such items not specifically amended, voided, or superseded shall 
remain in effect. 

 
10. This Addendum consists of this document and the following attachments: 

 
 

 
 
 
 
 

 

Select Board  
Town Manager 

2198 Main Street 
Brewster, Massachusetts 02631-1898 

(508) 896-3701 
FAX (508) 896-8089 

 
                                            

 

https://www.brewster-ma.gov/procurement-services/bids/millstone-road-reconstruction-ifb-june-2024
https://www.brewster-ma.gov/procurement-services/bids/millstone-road-reconstruction-ifb-june-2024


Millstone Road 
 
 

 
 
1. Questions from Bidders with Answers 
2. Revised Bid Tab 
3. Revised Add Alternate Bid Tab – no quantity changes; carried forward 

reference deleted from page 2 
4. Revised Specifications  
5. Revised Plan Sheets (6) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Millstone Road 
 
 

 
 
 
 
 

Questions from Bidders with Answers 
    
 

1- Can you provide the Mobilization payment method?  We were unable to find 
it in the specs and addendum. 
 
Answer: The mobilization lump sum payment would be per MassDOT 
standards – 
 

 
2- At the bottom of each page of the bid form it reads “carried forward” 

To clarify, are you looking for the total of the bid up to that point or separate 
page totals? 

   
Answer: The carried forward should be the total of the bid up to that page 
(cumulative), updated bid sheets attached. 
 

3- Will The contractor be responsible for any power co charges for the services 
that are to be moved. (disconnect and reconnect fees) 
 
Answer: Yes, the contractor is responsible for all disconnect and reconnect 
fees. The special provision for item 826.7 has been updated to reflect this. 
 

4- All the paving items are missing methods of payment in the spec book. Will 
they be added in the next addenda?  

 
Answer: Basis of payment and method of measurement will be per MassDOT 
standard specifications.  
 

6. The type 2 full depth pavement cannot be paved with a machine. Will the 
engineer provide a breakout item for those areas that require different 
methods of installation?  
 



Millstone Road 
 
 

Answer: Item 431, High Early Strength Cement Concrete Base Course, per 
SY, provides the quantity and item for base course for type 2 full depth 
pavement.    
 

7. The proposed hydrants are shown connecting to an existing water line. Will 
an appropriately sized tap and sleeve item be added to the bid form? 
 
Answer: The hydrant design has been updated on the included Addendum 
plans to extend the hydrant by connecting to the existing 6” water line. A 6” 
coupling item has been added to the base bid tabs.  
 

8. What pay item is the bio retention basin (rain garden) shown at STA. 
255+00 coved under? 
 
Answer: Earthwork to create the basin will be paid under item 120.1. 
Landscaping to be installed per plan is covered under the respective 700-
series items. 
 

9. What is the method of payment for the mobilization item? 
Answer: MassDOT standard specifications 
 

10. Will the bid open date be pushed back after the next addendum is 
issued?   

  
Answer: The bid open date has not been changed.  



Supplemental Form for General Bid - Base Bid

Supplemental Form for General Bid

Base Bid
Project: Millstone Road Improvements

Location: Brewster, Massachusetts

Dollars Cents Dollars Cents

101. 1.8

CLEARING AND GRUBBING

at 

_______________________________

A

102.1 2,000

TREE TRIMMING 

at 

_______________________________

FT

102.511 72

TREE PROTECTION - ARMORING & 

PRUNING 

at 

_______________________________

EA

102.521 200

TREE AND PLANT PROTECTION 

FENCE 

at 

_______________________________

FT

103. 54

TREE REMOVED - DIAMETER UNDER 

24 INCHES

at 

_______________________________

EA

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

1 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

120.1 9,500

UNCLASSIFIED EXCAVATION

at 

_______________________________

CY

141.1 490

TEST PIT FOR EXPLORATION

at 

_______________________________

CY

142. 2,050

CLASS B TRENCH EXCAVATION

at 

_______________________________

CY

144. 50

CLASS B ROCK EXCAVATION

at 

_______________________________

CY

145. 3

DRAINAGE STRUCTURE 

ABANDONED

at 

_______________________________

EA

146. 28

DRAINAGE STRUCTURE REMOVED

at 

_______________________________

EA

151. 7,300

GRAVEL BORROW

at 

_______________________________

CY

2 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

151.2 330

GRAVEL BORROW FOR 

BACKFILLING STRUCTURES AND 

PIPES

at 

_______________________________

CY

153. 20

CONTROL DENSITY FILL - 

EXCAVATABLE 

at 

_______________________________

CY

156. 50

CRUSHED STONE

at 

_______________________________

TON

170. 19,000

FINE GRADING AND COMPACTING - 

SUBGRADE AREA

at 

_______________________________

SY

201. 102

CATCH BASIN

at 

_______________________________

EA

202. 12

MANHOLE

at 

_______________________________

EA

204. 23

GUTTER INLET

at 

_______________________________

EA

3 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

205. 39

LEACHING BASIN

at 

_______________________________

EA

205.1 145

LEACHING GALLEY

at 

_______________________________

EA

220. 7

DRAINAGE STRUCTURE ADJUSTED

at 

_______________________________

EA

220.2 20

DRAINAGE STRUCTURE REBUILT 

at 

_______________________________

FT

220.5 5

DRAINAGE STRUCTURE 

REMODELED

at 

_______________________________

EA

222.3 230

FRAME AND GRATE (OR COVER) 

MUNICIPAL STANDARD

at 

_______________________________

EA

223.2 15

FRAME AND GRATE (OR COVER) 

REMOVED AND DISCARDED

at 

_______________________________

EA

4 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

227.3 49

REMOVAL OF DRAINAGE 

STRUCTURE SEDIMENT

at 

_______________________________

CY

227.31 150

REMOVAL OF DRAINAGE PIPE 

SEDIMENT

at 

_______________________________

FT

238.10 170

10 INCH DUCTILE IRON PIPE

at 

_______________________________

FT

252.12 2,100

12 INCH CORRUGATED PLASTIC PIPE

at 

_______________________________

FT

302.06 30

6 INCH DUCTILE IRON WATER PIPE

at 

_______________________________

FT

357.06 2

6 INCH GATE BOX

at 

_______________________________

EA

357.10 1

10 INCH GATE BOX

at 

_______________________________

EA

5 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

357.12 4

12 INCH GATE BOX

at 

_______________________________

EA

357.20 1

20 INCH GATE BOX

at 

_______________________________

EA

358. 25

GATE BOX ADJUSTED

at 

_______________________________

EA

371.06 5

6 INCH COUPLING

at 

_______________________________

EA

376 5

HYDRANT

at 

_______________________________

EA

376.4 5

HYDRANT REMOVED AND 

DISCARDED

at 

_______________________________

EA

376.5 6

HYDRANT ADJUSTED

at 

_______________________________

EA

381.3 39

SERVICE BOX ADJUSTED

at 

_______________________________

EA

6 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

384.2 39

CURB STOP ADJUSTED

at 

_______________________________

EA

390. 1

REMOVE AND RESET IRRIGATION

at 

_______________________________

LS

402. 950

DENSE GRADED CRUSHED STONE 

FOR SUB-BASE

at 

_______________________________

CY

415.1 31,700

PAVEMENT STANDARD MILLING

at 

_______________________________

SY

431. 3,800

HIGH EARLY STRENGTH CEMENT 

CONCRETE BASE COURSE

at 

_______________________________

SY

440. 55,800

CALCIUM CHLORIDE FOR 

ROADWAY DUST CONTROL

at 

_______________________________

LB

443. 25

WATER FOR ROADWAY DUST 

CONTROL

at 

_______________________________

MGL

7 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

450.23 4,100

SUPERPAVE SURFACE COURSE - 12.5 

(SSC - 12.5)

at 

_______________________________

TON

450.31 5,000

SUPERPAVE INTERMEDIATE 

COURSE - 12.5 (SIC - 12.5)

at 

_______________________________

TON

450.41 1,000

SUPERPAVE BASE COURSE - 25.0 

(SBC - 25.0)

at 

_______________________________

TON

450.52 300

SUPERPAVE LEVELING COURSE - 9.5 

(SLC - 9.5)

at 

_______________________________

TON

451. 2,100

HMA FOR PATCHING

at 

_______________________________

TON

452. 4,700

ASPHALT EMULSION FOR TACK 

COAT

at 

_______________________________

GAL

453. 40,900

HMA JOINT ADHESIVE

at 

_______________________________

FT

8 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

470.2 15,550

HOT MIX ASPHALT BERM - TYPE A 

MODIFIED

at 

_______________________________

FT

472. 470

TEMPORARY ASPHALT PATCHING

at 

_______________________________

TON

504. 6,300

GRANITE CURB TYPE VA4 - 

STRAIGHT

at 

_______________________________

FT

504.1 200

GRANITE CURB TYPE VA4 - CURVED

at 

_______________________________

FT

505. 75

GRANITE CURB TYPE VA5 - 

STRAIGHT

at 

_______________________________

FT

509. 1,050

GRANITE TRANSITION CURB FOR 

PEDESTRIAN CURB RAMPS - 

STRAIGHT

at 

_______________________________

FT

509.1 260

GRANITE TRANSITION CURB FOR 

PEDESTRIAN CURB RAMPS - 

CURVED

at 

_______________________________

FT

9 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

580. 10

CURB REMOVED AND RESET

at 

_______________________________

FT

590. 20

CURB REMOVED AND STACKED

at 

_______________________________

FT

655.4 80

SPLIT RAIL WOOD FENCE

at 

_______________________________

FT

656.1 100

8 FOOT VINYL FENCE

at 

_______________________________

FT

657. 100

TEMPORARY FENCE

at 

_______________________________

FT

670. 260

FENCE REMOVED AND RESET

at 

_______________________________

FT

691. 50

BALANCE STONE WALL REMOVED 

AND REBUILT

at 

_______________________________

FT

697.1 180

SILT SACK

at 

_______________________________

EA

10 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

701.2 360

CEMENT CONCRETE PEDESTRIAN 

CURB RAMP

at 

_______________________________

SY

702. 1,550

HOT MIX ASPHALT SIDEWALK OR 

DRIVEWAY 

at 

_______________________________

TON

702.1 15

SHELL DRIVEWAY

at 

_______________________________

CY

702.2 45

COBBLESTONE DRIVEWAY 

at 

_______________________________

SY

702.3 20

BLUESTONE GRAVEL DRIVEWAY

at 

_______________________________

CY

706.9 10

COBBLESTONES REMOVED & 

STACKED

at 

_______________________________

SY

707.82 4

POST REMOVED AND DISCARDED

at 

_______________________________

EA

11 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

709. 2

WETLAND MARKER POST

at 

_______________________________

EA

711. 17

BOUND REMOVED AND RESET

at 

_______________________________

EA

715. 69

RURAL MAILBOX REMOVED AND 

RESET

at 

_______________________________

EA

740. 16

ENGINEERS FIELD OFFICE AND 

EQUIPMENT (TYPE A)

at 

_______________________________

MO

748. 1

MOBILIZATION

at 

_______________________________

LS

751. 1,150

LOAM FOR ROADSIDES

at 

_______________________________

CY

756. 1

NPDES STORMWATER POLLUTION 

PREVENTION PLAN

at 

_______________________________

LS

12 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

765. 9,900

SEEDING

at 

_______________________________

SY

767.121 150

SEDIMENT CONTROL BARRIER

at 

_______________________________

FT

772.039 23

ARBORVITAE - DEGROOTS SPIRE 5-6 

FEET

at 

_______________________________

EA

772.338 6

EASTERN RED CEDAR - 6-7 FEET

at 

_______________________________

EA

776.524 2

MAPLE - RED - ARMSTRONG 2-2.5 

INCH CALIPER

at 

_______________________________

EA

777.828 3

SASSAFRAS - 1.5-2-INCH

at 

_______________________________

EA

785.633 5

INKBERRY / #3

at 

_______________________________

EA

786.109 1

JUNIPER - COMMON / #2

at 

_______________________________

EA

13 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

787.716 10

SPICEBUSH - 5-6 FEET

at 

_______________________________

EA

789.333 13

BAYBERRY - NORTHERN / 2-3 FEET

at 

_______________________________

EA

789.335 3

BAYBERRY - NORTHERN / 3-4 FEET B 

& B

at 

_______________________________

EA

789.435 2

BEACH PLUM / 4-5 FEET B & B

at 

_______________________________

EA

789.633 45

BLUEBERRY - HIGHBUSH / #1

at 

_______________________________

EA

793.445 19

ROSE - VIRGINIA / 18-24 INCH

at 

_______________________________

EA

794.333 33

SUMAC SHRUB - FRAGRANT / 18-24" 

SPD

at 

_______________________________

EA

14 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

794.343 8

SUMAC SHRUB - STAGHORN / 2-3 

FEET

at 

_______________________________

EA

795.011 4

VIBURNUM - ARROWWOOD / 24-30 

INCH

at 

_______________________________

EA

795.157 4

WINTERBERRY / #3

at 

_______________________________

EA

796.231 135

SWITCH GRASS / 1 GAL.

at 

_______________________________

EA

796.341 173

NORTHERN SEA OATS / 1 GAL.

at 

_______________________________

EA

796.501 10,666

DAFFODIL / BULB

at 

_______________________________

EA

804.3 275

3 INCH ELECTRICAL CONDUIT TYPE 

NM - PLASTIC - (UL)

at 

_______________________________

FT

15 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

811.31 3

PULL BOX 12 X 12 INCHES - SD2.031

at 

_______________________________

EA

824.211 1

RECTANGULAR RAPID FLASHING 

BEACON (SOLAR) LOCATION NO. 1

at 

_______________________________

LS

824.212 1

RECTANGULAR RAPID FLASHING 

BEACON (SOLAR) LOCATION NO. 2

at 

_______________________________

LS

824.213 1

RECTANGULAR RAPID FLASHING 

BEACON (SOLAR) LOCATION NO. 3

at 

_______________________________

LS

824.401 1

RECTANGULAR RAPID FLASHING 

BEACON (AC POWER) LOCATION 

NO. 1

at 

_______________________________

LS

826.7 10

ELECTRIC SERVICE RISER 

RELOCATION

at 

_______________________________

EA

832. 300

WARNING-REGULATORY AND 

ROUTE MARKER - ALUM. PANEL 

(TYPE A)

at 

_______________________________

SF

16 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

847.1 50

SIGN SUP (N/GUIDE)+RTE MKR W/1 

BRKWAY POST ASSEMBLY - STEEL

at 

_______________________________

EA

851.1 100

TRAFFIC CONES FOR TRAFFIC 

MANAGEMENT

at 

_______________________________

DAY

852. 700

SAFETY SIGNING FOR TRAFFIC 

MANAGEMENT

at 

_______________________________

SF

852.11 75

TEMPORARY PEDESTRIAN 

BARRICADE

at 

_______________________________

FT

853.1 5

PORTABLE BREAKAWAY 

BARRICADE TYPE III

at 

_______________________________

EA

854.016 9,800

TEMPORARY PAVING MARKINGS - 6 

INCH (PAINTED)

at 

_______________________________

FT

854.036 9,800

TEMPORARY PAVING MARKINGS - 6 

INCH (TAPE)

at 

_______________________________

FT

854.6 45

TEMPORARY PORTABLE RUMBLE 

STRIP

at 

_______________________________

DAY

17 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

856.12 340

PORTABLE CHANGEABLE MESSAGE 

SIGN

at 

_______________________________

DAY

859. 3,900

REFLECTORIZED DRUM

at 

_______________________________

DAY

859.1 25

REFLECTORIZED DRUMS WITH 

SEQUENTIAL FLASHING WARNING 

LIGHTS

at 

_______________________________

DAY

860.112 20

12 INCH REFLECTORIZED WHITE 

LINE (PAINTED)

at 

_______________________________

FT

861.104 200

4 INCH REFLECTORIZED YELLOW 

LINE (PAINTED)

at 

_______________________________

FT

864. 85

PAVEMENT ARROW 

REFLECTORIZED WHITE (PAINTED)

at 

_______________________________

SF

864.04 125

PAVEMENT ARROWS AND LEGENDS 

REFLECTORIZED WHITE 

(THERMOPLASTIC)

at 

_______________________________

SF

18 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

865.2 1,200

PAVEMENT SURFACE COATING

at 

_______________________________

SF

866.112 150

12 INCH REFLECTORIZED WHITE 

LINE (THERMOPLASTIC)

at 

_______________________________

FT

868.04 25,500

4 INCH REFLECTORIZED WHITE LINE 

(EPOXY)

at 

_______________________________

FT

868.12 2,000

12 INCH REFLECTORIZED WHITE 

LINE (EPOXY)

at 

_______________________________

FT

869.04 26,000

4 INCH REFLECTORIZED YELLOW 

LINE (EPOXY)

at 

_______________________________

FT

874.01 76

STREET NAME SIGN - TOWN 

STANDARD

at 

_______________________________

EA

874.2 10

TRAFFIC SIGN REMOVED AND 

RESET

at 

_______________________________

EA

19 Carried Forward: ________ _______  



Supplemental Form for General Bid - Base Bid

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

874.4

TRAFFIC SIGN REMOVED AND 

STACKED

at 

_______________________________

EA

903.

3000 PSI, 1.5 INCH, 470 CEMENT 

CONCRETE

at 

_______________________________

CY

999.

CONSTRUCTION STAKING

at 

_______________________________

LS

999.1 100

POLICE DETAILS

at 

_Four hundred fifty-six thousand six 

hundred sixty_

EA

$456,660 00 $456,660 00

TOTAL BASE BID:

(Written in Words):

20

ALL



Supplemental Form for General Bid - Add Alternate 1

Supplemental Form for General Bid

Add Alternate 1
Project: Millstone Road Improvements

Location: Brewster, Massachusetts

Dollars Cents Dollars Cents

101. 0.3

CLEARING AND GRUBBING

at 

_______________________________

A

103. 16

TREE REMOVED - DIAMETER UNDER 

24 INCHES

at 

_______________________________

EA

120.1 150

UNCLASSIFIED EXCAVATION

at 

_______________________________

CY

151. 140

GRAVEL BORROW

at 

_______________________________

CY

170. 470

FINE GRADING AND COMPACTING - 

SUBGRADE AREA

at 

_______________________________

SY

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

21 Carried Forward: ________ _______  



Supplemental Form for General Bid - Add Alternate 1

Dollars Cents Dollars Cents

Item 

Number
Quantity

Item with Unit Bid Price 

Written in Words

Unit Price Amount

504. 180

GRANITE CURB TYPE VA4 - 

STRAIGHT

at 

_______________________________

FT

509. 35

GRANITE TRANSITION CURB FOR 

PEDESTRIAN CURB RAMPS - 

STRAIGHT

at 

_______________________________

FT

701.2 30

CEMENT CONCRETE PEDESTRIAN 

CURB RAMP

at 

_______________________________

SY

702. 60

HOT MIX ASPHALT SIDEWALK OR 

DRIVEWAY 

at 

_______________________________

TON

751. 30

LOAM FOR ROADSIDES

at 

_______________________________

CY

765. 250

SEEDING

at 

_______________________________

SY

TOTAL ADD ALTERNATE 1:

(Written in Words):

22



 

00900-1 
 
  

SECTION 00900  
 

SPECIFICATIONS 
 
 
SCOPE OF WORK 
 
The work under this Contract consists of drainage structure installation, roadway milling and resurfacing, 
full depth pavement reconstruction, HMA sidewalk and cement concrete pedestrian curb ramp 
construction along Millstone Road in the Town of Brewster between Route 6A and Route 137. New 
Rectangular Rapid Flashing Beacon Systems (RRFBs) are proposed at the midblock crossings near Lund 
Farm Way, Fern Lane, and the Cape Cod Rail Trail.  
 
The work includes unclassified excavation, standard milling, hot mix asphalt overlay, full depth pavement 
reconstruction, sidewalk construction,  drainage improvements, granite curb, pavement markings, signs, 
wall construction, landscaping, and other incidental work. 
 
All work under this contract shall be done in conformance with the MassDOT 2024 Standard Specifications 
for Highways and Bridges, the March 31, 2024 Supplmental Specifications, the 2017 Construction Standard 
Details, the Traffic Management Plans and Detail Drawings, the 1990 Standard Drawings for Signs and 
Supports; the 2015 Overhead Signal Structure and Foundation Standard Drawings, the 2009 Manual on 
Uniform Traffic Control Devices (MUTCD) with Massachusetts Amendments; the 1968 Standard Drawings 
for Traffic Signals and Highway Lighting;  The American Standard for Nursery Stock; the Plans and these 
Special Provisions. 
 
WORK SCHEDULE 
 
The normal hours of operation shall be 7:00AM to 3:30PM unless otherwise approved by the Town.  
 
No work that will disrupt travel on the existing roadways (lane closures, lane shifts, trenching, etc.) shall 
be done from 7:00AM to 7:30AM unless coordinated in advance with the Town.   
 
No work shall be done on this Contract on Saturdays, Sundays or holidays or on the day before or the day 
after a long weekend which involves a holiday without prior approval by the Town.   
 
Cape Cod moratorium work note: No work shall be allowed on any roadway between June 15th and Labor 
Day without prior written approval of the Engineer and Town. 
 
AS-BUILT DRAWINGS  
 
Full compensation for these plans shall be included in the prices bid for the various Contract items of work 
and no additional compensation will be allowed therefore.   
 
 
 
 
 
 

Supplemental Specifications,



 

00900-2 
 
  

 
CONTRACTOR LAYDOWN/STOCKYARD LOCATION  
 
The Contractor laydown and stockyard location is at the Cape Cod Sea Camps/Town of Brewster property 
located at 3057 Main Street (Route 6A). The hours of access to the stockyard area shall be 6:30AM to 
4:00PM unless otherwise approved by the Town. 
 
The specific location available for use is shown here, located 330 feet east of the Millstone Road/Route 6A 
intersection  – 
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TREE REMOVAL  
 
The Contractor shall flag/stake the limit of clearing & grubbing and allow 48 hours for Town to review 
prior to start of clearing operations. The Contractor will adjust the clearing limits as directed by the 
Engineer and Town.  
 
The Contractor shall flag individual trees to be removed outside the clearing & grubbing limits and allow 
48 hours for the Town to review prior to the start of removal operations.  
 
NEW DRIVEWAY CURB CUTS 
 
The Contractor shall coordinate the location of all new driveway curb cuts with the property owner and the 
Town. A representative from DPW must be aware of the location prior to start of curb setting or driveway 
layout.   
 
COOPERATION OF THE CONTRACTOR  
 
Agents of various public service agencies, municipal and State Departments, and private site contractors 
may be entering on the work site to remove existing utilities, to construct or place new facilities or to make 
alterations to existing facilities. 
 
The Contractor shall perform the work in cooperation with the various agencies in a manner which causes 
the least interference with the operations of the aforementioned agencies and shall have no claim for delay 
which may be due, or result, from said work of these agents. 
 
Contractor will be required to meet with the Town Police and Resident Engineer (if available) to 
coordinate the temporary traffic control setup for the day.  
 
Contractor shall develop all necessary temporary traffic control plans and detour plans as needed to 
complete the work. All drawings shall be submitted, in sufficient detail such that all maintenance of traffic, 
pedestrians, emergency and abutter access are properly addressed during construction, to the Town of 
Brewster for review and acceptance, as part of the shop drawing process. Contractor shall submit the 
documents for approval at least two weeks in advance of start of work. Information contained within the 
project planset are suggested and do not get into contractor means and methods. These plans may be used 
as a guide to prepare the temporary traffic control plans. 
 
PUBLIC SAFETY AND CONVENIENCE  
 
The Contractor shall provide necessary access for fire apparatus and other emergency vehicles through the 
work zones to abutting properties at all times. 
 
Sweeping and cleaning of surfaces beyond the limits of the project required to clean up material caused by 
spillage or vehicular tracking during the various phases of the work shall be considered as incidental to the 
work being performed under the Contract and there will be no additional compensation. 
 
NOTICE TO OWNERS OF UTILITIES  
 

1

1 Addendum No. 1, July 3, 2024
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Written notice shall be given by the Contractor to all public service corporations or municipal and State 
officials owning or having charge of publicly or privately owned utilities at least one week in advance of 
the commencement of operations that will affect the utilities. The Contractor shall, at the same time, file a 
copy of such notice with the Town. 
 
Before commencing work on service connections, the Contractor shall be responsible for contacting the 
Electric Company servicing the area to obtain construction requirements, standards, and to give adequate 
notice of commencement of work.  The Contractor's attention is further directed to the requirements of 
Work in the Immediate Vicinity of Certain Underground Structures and Poles herein included in these 
Special Provisions. 
 
The following are the names of owners and representatives of the principal utilities affected, but 
completeness of this list is not guaranteed by the Town: 
 
OTHER 
Open Cape  Gary Farrenkopf 
PO Box 1145 gfarrenkopf@opencape.com 
Barnstable, MA 02630-2148  
 
ELECTRIC 
Eversource Electric “B” Brian Mello 
50 Duchaine Blvd.         brian.mello@eversource.com 
New Bedford, MA 01745          
 
TELEPHONE 
Verizon  Karen Mealey 
385 Myles Standish Blvd. Phone: (774) 409.3160 
Taunton, MA  02780        karen.m.mealey@verizon.com 
 
WATER 
Brewster Water Dept.  Paul Anderson 
165 Commerce Park Road (508) 896.5454 
Brewster, MA 02631 panderson@brewster-ma.gov 
 
GAS 
National Grid Gas       Melissa Owens 
40 Sylvan Road Phone: (781) 907.2845 
Waltham, MA  02451 Melissa.Owens@nationalgrid.com 
 
CABLE 
Evercource Fiber Tomi Fadipe 
247 Station Drive, Mail Stop: SUM SE 320 Phone: (781) 441.3864  
Westwood, MA 02090 oloruntomi.fadipe@eversource.com  
  
DESIGN ENGINEER 
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VHB, Inc.  Stephen Rhoads 
260 Arsenal Place #2 Project Manager 
Watertown, MA  02472-4026                                                  Phone: (617) 607.2723  
  
The Contractor shall make his own investigation to assure that no damage to existing structures, drainage 
lines, traffic signal conduits, and other utilities will occur as a result of construction operations. 
The Contractor shall notify "Mass. DIG SAFE" and procure a DIG SAFE number of each location prior to 
disturbing ground in any way. 
"DIG-SAFE" Call Center:  Telephone 1-888-344-7233 
 
PROTECTION OF UTILITIES AND PROPERTY  
 
The Contractor, in constructing or installing facilities alongside or near sewers, drains, water or gas pipes, 
electric or telephone conduits, poles, sidewalks, walls, vaults or other structures shall sustain them 
securely in place.  The Contractor shall coordinate with the officers and agents of the various utility 
companies and municipal departments to assure that the services of these structures are maintained.  The 
Contractor shall also be responsible for the repair or replacement, at no additional cost to the Town, of any 
damage to such structures caused by construction operations.  The Contractor is responsible to leave them 
in the same condition as they existed prior to commencement of the work.  In case of damage to utilities, 
the Contractor shall promptly notify the utility owner and shall, if requested by the Town, furnish labor 
and equipment to work temporarily under the utility owner's direction.  Pipes or other structures damaged 
by the operation of the Contractor may be repaired by the Town or by the utility owner which suffers the 
loss.  The cost of such repairs shall be borne by the Contractor, without compensation therefor. 
 
If during construction there is an existing utility and/ or structure found to be in conflict with the proposed 
work under this Contract, the Contractor shall protect and maintain the services to the utilities and 
structures.  The Engineer will, as soon as possible identify the utilities to be relocated or other such 
activities deemed suitable for resolution.  
 
If live service connections are to be interrupted by excavations of any kind, the Contractor shall not break 
the service until new services are provided.  Abandoned services shall be plugged off or otherwise made 
secure. 
 
Full compensation for furnishing all labor, materials, tools, equipment and incidentals for doing all the 
work involved in protecting or repairing property as specified in this Section, shall be considered included 
in the prices paid for the various Contract items of work and no additional compensation will be allowed 
therefor.  
 
WORK IN THE IMMEDIATE VICINITY OF CERTAIN UNDERGROUND STRUCTURES AND 
UTILITY POLES 
 
For overhead connections, the Electric Company servicing the area will make the connection from the top 
of the riser on the utility pole to the power source.  The Contractor shall supply all labor, materials and 
equipment to install the service connection, complete in place and in accordance with the Electric 
Company procedures, from the controller to and including the riser with enough wire coiled above the 
riser to permit the Electric Company servicing the area to make the final connection. 
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For underground connections, the Electric Company servicing the area will perform the actual wiring of 
the service connections from its power source to the sweep at the local controllers, but all steel sweeps, 
ducts, entrance holes into manholes, patching and all other necessary labor, materials and equipment 
required to install the electric service, complete in place, shall be furnished by the Contractor. 
 
The Contractor shall pay the Electric Company servicing the area for their services rendered for the 
connection of overhead and underground service connections. 
 
Before starting work at existing manholes, the Contractor shall test for gas and blow out the manholes. 
 
TEMPORARY ACCESS  
 
The Contractor shall provide safe and ready means of ingress and egress to all public, private and 
professional offices and any other businesses or residences in the project area, both day and night, for the 
duration of the project. 
 
WORK DONE BY OTHERS 
 
Relocation and/or resetting to new grades of all private utilities, including utility poles, made necessary by 
the construction of this project, will be accomplished by the respective utility companies. 
 
MATERIAL REMOVED AND STACKED 
 
The Contractor shall carefully remove, transport and stack all material that, in the opinion of the Engineer, 
is salvageable.  The material shall be stacked at the Town of Brewster Department of Public Works; 201 
Run Hills Road, Brewster, MA 02631.  The Contractor shall coordinate with the Town of Brewster to 
schedule drop-off time and location. 
 
DRAINAGE 
 
All pipes and structures installed as part of this Contract shall be left in a clean and operable condition at 
the completion of the work. 
 
All existing pipes to be abandoned shall be plugged with brick masonry not less than 8 inches in thickness 
in conformance with the Standard Specifications, Section 201.62.  
 
No separate payment will be made for the maintenance of the existing drainage system or for plugging of 
pipes, but all costs in connection therewith shall be included in the unit prices bid for the various Contract 
items. 
 
DRAINAGE STRUCTURES 
 
Where new pipe is shown on the drawings to be connected into an existing drainage structure to remain, 
the existing structure shall be first cleaned to remove all mud, debris and other material.  The existing 
structure wall shall be carefully and neatly cut to provide the minimum size opening required for the 
insertion of the new pipe.  The proposed pipe end shall be set or cut off flush with the inside face of the 
existing structure wall and the remaining space around the pipe completely filled with cement grout for the 
full thickness of the structure wall. 
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Existing shaped inverts shall be reconstructed as necessary to provide a smooth and uniform flow channel 
from the new pipe through the existing structure. 
 
No separate payment will be made for the cost of connecting new pipes into existing structures and 
necessary alterations of existing structures, but all costs in connection therewith shall be included in the 
unit prices bid for the various pipe items. 
 
SAWCUTS 
 
Existing pavements to remain shall be sawcut at all openings for utility work, for new or reset curb and at 
all joints with proposed full-depth hot mix asphalt pavement, as shown on the plans and as directed by the 
Engineer. All sawcutting will be considered incidental to the respective items, and no additional payment 
will be made for sawcutting.  
 
QUALIFIED ELECTRICANS 
 
Within 10 days after opening of bids, the low bidder shall submit a list of the Journeyman Electricians 
(Massachusetts License) who will perform the electrical work in this contract. 
Also, the low bidder shall submit copies of each Journeyman Electrician's and Master Electrician’s current 
Massachusetts Licenses. 
 
PROPERTY BOUNDS 
 
The Contractor shall exercise due care when working around all property bounds which are to remain.  
Should any damage to a bound result from the actions of the Contractor, the bound shall be replaced 
and/or realigned by the Contractor as directed by the Engineer at no cost to the Owner. 
 
ARCHITECTURAL ACCESS BOARD TOLERANCES 
 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements 
in strict compliance with the current AAB/ADA rules, regulations and standards. 
 
All construction elements in this project associated with sidewalks, walkways, wheelchair ramps and curb 
cuts are controlled by 521CMR – Rules and Regulations of the Architectural Access Board.   
The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for 
construction acceptance.  There is no tolerance allowed for slopes greater than the maximum slope nor for 
dimensions less than the minimum dimensions. 
 
Contractors shall establish grade elevations at all wheelchair ramp locations, and shall set transitions 
lengths according to the appropriate table in the Construction Standards (or to the details shown on the 
plans).  
 
All wheelchair ramp joints and transition sections which define grade changes shall be formed, staked and 
checked prior to placing cement concrete.  All grade changes are to be made at joints. 
 
Detectable warning panels are considered incidental to Item 701.2 Cement Concrete Wheelchair Ramp and 
shall meet MassDOT Standard Detail E107.6.5. Color shall be federal yellow.  
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RESTRICTED MATERIALS 
 
All new construction materials shall be asbestos-free including any roofing felt, adhesives, waterproofing 
materials, grout, or sealer that may be used in project construction. 
 
All yellow temporary and permanent pavement markings, including all pavement marking tape, placed as 
part of this project shall be lead-free.  
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ITEM 102.511 TREE PROTECTION –  ARMORING & PRUNING EACH 
 
The work under this item shall conform to the relevant provisions of Sections 771 and shall be for furnishing 
and installing temporary tree trunk protection and for limb pruning to prevent injury to the tree from 
construction equipment and activities.  
 
Trunk armoring is for instances where construction activity (the use of heavy equipment) comes close 
enough to potentially damage the tree trunk or limbs. It is to be used where shown on the plans and as 
directed by the Engineer.  
 
References 
If requested, the Contractor shall provide to the Engineer one copy of the latest edition of the American 
National Standards Institute (ANSI) A300 Standard Practices for Tree, Shrub, and Other Woody Plant 
Maintenance: Part 1-Pruning and Part 5-Construction Management Standard. Provision of reference shall 
be incidental to this item. 
 
Materials 
Trunk armoring shall be such that it prevents damage to the trunk from construction equipment. Selected 
material shall be such that installation and removal will not damage the trunk.  
 
Acceptable materials include 2x4 wood cladding with wire or metal strapping, or, for instances when 
duration of construction activities is less than three months, corrugated plastic pipe mounted with duct 
tape. Height of cladding shall be from base of tree (including root flare) to the bottom of the first branch or 
as recommended by the Arborist. Material and methods shall be approved by the Engineer.  
 
Other materials or methods may be acceptable if approved by an Arborist.  
 
Methods of Work 
Prior to construction activities, the Engineer, the Contractor, the Town Tree Warden, and the Arborist, if 
specified, shall review trees noted on the plans to be protected. Final decision as to trees armored and/or 
pruned shall be per the Engineer. 
 
Care shall be taken to avoid damage to the bark during installation and removal of armoring. Trunk armoring 
shall be replaced and maintained such that it is effective for as long as required and shall be removed 
immediately upon completion of work activities adjacent to trees. 
 
Pruning of limbs shall conform to the techniques and standards of the most recent ANSI A300 standards.  
 
Damages & Penalties  
In the event that trees designated for protection under this item are damaged, including root damage from 
unapproved trespassing onto the root zone, the Contractor shall, at his own expense obtain a Certified 
Arborist.  
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ITEM 102.511 (Continued) 
 
If, based on the recommendations of the Arborist, the Engineer determines that damages can be remedied 
by corrective measures, such as repairing trunk or limb injury, soil compaction remediation, pruning, and/or 
watering, the damage will be repaired as soon as possible within the appropriate season for such work and 
according to industry standards.   
 
If the Engineer determines that damages are irreparable, the Contractor shall pay for the damages in the 
amount of $500.00 per diameter inch at breast height (DBH) per tree. 
 
Additionally, if the Engineer determines that the damages are such that the tree is sufficiently compromised 
as to pose a future safety hazard, the tree shall be removed. Tree removal will include clean up of all wood 
parts, grinding of the stump to a depth sufficient to plant a replacement tree or plant, removal of all chips 
from the stump site, and filling the resulting hole with topsoil.   
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 102.511 will be measured and paid at the contract unit price per each. This will include full 
compensation for all labor, equipment, materials, and incidentals for the satisfactory completion of the work 
and the subsequent removal and satisfactory disposal of the protective materials upon completion of the 
contract.   
 
In the event of tree damage, cost of Arborist services, of remediation measures, and/or tree removal will be 
borne by the Contractor.  
 
Payment under this item will be scheduled throughout the length of contract:  

 40% of value shall be paid upon installation of trunk armoring and completion of pruning work, if 
required.  

 60% shall be paid at the end of construction operations that would damage the tree and after 
protection materials have been removed and properly disposed of by the Contractor. In the event of 
repairable damages, payment shall be made after the completion of remediation measures.  
 

In the event of irreparable damage due to lack of proper protective measures being take there will be no 
compensation in addition to the $500.00 per diameter inch penalty.   
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ITEM 102.521 TREE AND PLANT PROTECTION FENCE FOOT 
 
The work under this Item shall conform to the relevant provisions of Sections 644 and 771 of the Standard 
Specifications and the following: 
 
Work under this item consists of furnishing, installing, removing and resetting, maintaining fence in a 
vertical and effective position at all times, and final removal of temporary fence.  
 
The purpose of the fence is to prevent damage to tree roots, tree trunks, soil, and all other vegetation within 
a delineated Tree and Plant Protection Zone (TPPZ) as shown on the plans, as directed by the Engineer, and 
as described herein.  
 
Protection shall be for the duration of the construction activities unless otherwise directed. 
 
Materials   
Temporary Fence shall be such that it provides a minimum 48-inch tall barrier that remains vertical and 
effective (not sagging) for the duration of period required. Fence shall be plastic orange safety fence 
(recommended where high visibility is necessary), wooden snow fencing, or other approved material.  
 
Per the Arborist or Engineer, additional posts, deeper post depths, and/or additional attachments will be used 
if the fabric or fence sags, leans or otherwise shows signs of failing to create a sufficient barrier to access.   
 
References 
If requested, the Contractor shall provide to the Engineer one copy of the American National Standards 
Institute (ANSI) A300 Standard Practices for Tree, Shrub, and Other Woody Plant Maintenance Part 1, 
Pruning and Part 5, Construction Management Standard. Provision of reference shall be incidental to this 
item.  
 
Establishment of TPPZ 
Fencing shall be used for construction areas, staging areas, and stockpile areas as shown on the plans and as 
directed by the Engineer to establish the Tree and Plant Protection Zone (TPPZ).  
 
Fence shall be located as close to the work zone limit and as far from the trunk as possible to maximize the 
area to be protected. Fence shall run parallel and adjacent to construction activity to create a barrier between 
the work zone and the root zone or designated limit of plants and soils to be protected.  
 
When construction activities surround (or have the potential to surround) trees or plants to be protected, a 
circular enclosure shall be used. In these instances, the TPPZ limit shall be the Drip Line of each tree or as 
close as possible to the Drip Line, and as shown on the plans and details. The Drip Line is defined as the 
limit of tree canopy.  
 
The Contractor shall not engage in any construction activity within the TPPZ without the approval of the 
Engineer, including: operating, moving or storing equipment; storing supplies or materials; locating 
temporary facilities including trailers or portable toilets; and shall not permit employees  
 
to traverse the area to access adjacent areas of the project or use the area for lunch or any other work breaks. 
 
 



 

00900-12 
 
  

 
Method of work 
Fence shall be installed prior to any construction work or staging activities and shall be installed and 
maintained in a vertical and effective position at all times.  
 
Fence shall be repositioned where and as necessary for optimum effectiveness. Repositioning shall be 
incidental to this item. Fence shall not be moved without prior approval by the Engineer. 
 
The TPPZ shall be protected at all times from compaction of the soil; damage of any kind to trunks, bark, 
branches, leaves, and roots of all plants; and contamination of the soil with construction materials, debris, 
silt, fuels, oils, and any chemicals substance. In the event of spills, compaction or damage, the Contractor 
shall take corrective action immediately using methods approved by the Engineer in coordination with an 
Arborist. 
 
After construction activities are completed, or when directed by the Engineer, fence, stakes, and other 
materials shall be removed and disposed off-site by the Contractor.  
 
Required Work within the TPPZ 
In the event that grading, trenching, utility work, or storage is unavoidable within the TPPZ, the Engineer 
shall be notified. Measures may be required for tree protection and preservations, including air spading, the 
use of six inch depth of wood chips or approved matting for root protection, pruning of branches, and/or 
trunk protection.  These protection measures will be paid under applicable items.   
 
Landscaping work specified within the TPPZ shall be accomplished by hand tools. Where hand work is 
not feasible, with permission of the Engineer, work shall be conducted with the smallest mechanized 
equipment necessary. 
 
Tree and Plant Damages or Loss 
If the TPPZ is intruded upon, at the discretion of the Engineer, the Contractor will be required to provide a 
more durable barrier (e.g., Jersey Barriers) to secure the area. Cost of furnishing and installing additional or 
more durable barrier shall be borne by the Contractor. 
 
If the Contractor intrudes into a TPPZ without approval, soil will be considered compacted and tree root 
damage will be assumed. Action will be taken as specified below. 
 
In the event that trees designated for protection under this item are damaged, including root damage from 
unapproved trespassing onto the root zone, the Contractor shall, at his own expense obtain a Certified 
Arborist. 
 
If, based on the recommendations of the Arborist, the Engineer determines that damages can be remedied 
by corrective measures, such as repairing trunk or limb injury, soil compaction remediation, pruning, and/or 
watering, the damage will be repaired as soon as possible within the appropriate season for such work and 
according to industry standards.   
 
If the Engineer determines that damages are irreparable, the Contractor shall pay for the damages in the 
amount of $500.00 per diameter inch at breast height (DBH) per tree. 
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Additionally, if the Engineer determines that the damages are such that the tree is sufficiently compromised 
as to pose a future safety hazard, the tree shall be removed. Tree removal will include clean up of all wood 
parts, grinding of the stump to a depth sufficient to plant a replacement tree or plant, removal of all chips 
from the stump site, and filling the resulting hole with topsoil.   
 
Shrubs will be replaced with a plant of similar species and equal size or the largest size plants reasonably 
available. The Engineer will approve the size and quality of the replacement plant. Replacement will include 
a minimum of one year of watering and care. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 102.521 will be measured and paid for payment by the foot of Tree and Plant Protection Fence, 
complete in place. This includes all labor, materials, equipment, maintenance, final removal and disposal of 
the protective materials, damages repair, and all incidental cost required to complete the work. 
 
Payment of 40 percent of value will be made upon installation of Fence. The remaining 60 percent will be 
made when protection materials have been removed and disposed off-site. 
 
No separate payment will be made for costs of remedial actions, including addition of more durable barriers, 
or arborist services, but all costs in connection therewith shall be included in the Contract unit price bid. 
 
In the event of irreparable damage due to lack of proper protective measures being take there will be no 
compensation in addition to the $500.00 per diameter inch penalty.   
 
ITEM 201. CATCH BASIN EACH 
ITEM 202. MANHOLE EACH 
ITEM 204. GUTTER INLET EACH 
 
 
The work under these items shall consist of furnishing and installing catch basins, gutter inlets, and manholes 
at the locations shown in the Plans and shall conform to the relevant provisions of Section 201 of the 
Standard Specifications and the following:  
 
Contractor shall submit shop drawings of proposed catch basinsm, gutter inlets & manholes to the Engineer 
for approval, prior to materials arriving at the site. 
 
All proposed catch basins shall be constructed with a minimum 4-foot sump.  
 
When utility conflicts are encountered alternate offset cones or flat top slabs designed to meet or exceed H-
20 loading shall be used in place of the standard cone section at no additional cost.  Cutting into the cone 
sections will not be allowed. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 201, Item 202 and Item 204 will be paid for at the Contract unit price per each, complete in place, 
regardless of depth. Contract unit price per each, shall include all labor, materials, equipment and incidental 
costs required to complete the work. 
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No separate payment will be made for excavation, backfill, crushed stone, concrete collars, geotextile filter 
fabric but all costs in connection therewith shall be included in the unit prices bid per each. Frames and 
grates/covers will be paid for under Item 222.3. 
 
ITEM 205. LEACHING BASIN EACH 
ITEM 205.1 LEACHING GALLEY EACH 
 
The work under these items shall consist of furnishing and installing subsurface leaching basins & 
leaching gallesy at the locations shown in the Plans and shall conform to the relevant provisions of Section 
201 of the Standard Specifications and the following:  
 
Contractor shall submit shop drawings of proposed leaching basins, leaching galleys and filter fabric to the 
Engineer for approval, prior to ordering the materials. 
 
Contractor shall install ¼” mesh galvanized wire screen, 23 gauge, completely around each leaching basin 
and leaching galley prior to backfilling with crushed stone to prevent crushed stone from entering leaching 
basins. 
 
Contractor shall use filter fabric in leaching basins and leaching galley installations between crushed stone 
and granular soils.  Filter fabric shall meet the requirements of Table III – Type III  
 
Geotextile Fabric for Filtration/Drainage of Section M9.50.0 of the MassDOT Standard Specifications. 
 
Filter fabric shall be furnished and installed at leaching basins and leaching galleys, as shown on the 
construction plans and details.  Fabric shall be stored and installed in accordance with manufacturer 
recommendations.  Areas shall be smooth and free from rocks and other obstructions that may damage the 
fabric.  Fabric shall be secured in place per manufacturer recommendations.      
 
Leaching basins and leaching gallesy shall be designed to withstand HS-20 loads 
 
CONSTRUCTION 
 
For the long-term function of the leaching basins and galleys, care shall be taken in these areas during 
construction in accordance with the following: 
 

1. The systems shall not be used as a construction sediment basin without prior approval of 
the Engineer. 

 
2. Stormwater runoff from exposed surfaces shall be directed away from the systems. 
 
3. Construction equipment, vehicular traffic, parking of vehicles, and stockpiling of 

construction materials shall be outside of the system area. 
 
4. Excavation for construction of the systems shall ensure that the soil at the bottom of the 

excavation is not compacted or smeared. 
 
5. The perimeter of the systems shall be staked and flagged to prevent the use of the area 

for activities that might damage the infiltration ability of the system. 

Addendum No. 1, July 3, 20241
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CLEANING AND REPAIR 
 
After the areas contributing to the leaching systems have been stabilized, the Contractor shall clean the 
system of all debris and obstructions.  The systems shall be thoroughly flushed clean and the Contractor 
shall furnish all necessary hose, pumps, pipe and other equipment that may be required for this purpose.  
No debris shall be flushed into the systems or existing drains, storm recharge chambers, storm drains 
and/or streams. 
 
FINAL INSPECTION 
 
Upon completion of the work, and before final acceptance by the Engineer, the entire drainage system 
shall be subjected to a final inspection in the presence of the Engineer.  The work shall not be considered 
as complete until all requirements for line, grade, cleanliness, and other requirements have been met. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 205. and Item 205.1 will be paid for at the Contract unit price per each, complete in place, regardless 
of depth. The contract unit price per each for 205. and 205.1 shall include all labor, materials, equipment 
and incidental costs required to complete the work. 
 
No separate payment will be made for excavation, backfill, crushed stone, concrete collars, geotextile filter 
fabric but all costs in connection therewith shall be included in the unit price bid per each. Frames and 
covers will be paid for under Item 222.3. 
 
 
ITEM 222.3 FRAME AND GRATE (OR COVER) EACH 
 MUNICIPAL STANDARD 
 
The work performed under these items shall conform to the relevant provisions of Section 201 of the 
Standard Specifications and the following: 
 
The work under Item 222.3 and shall also include the furnishing and placement of these frames and grates 
to the line and grade as shown on the plans, or as directed by the Engineer. 
 
Frame and grates (or covers) shall be as approved by the DPW.  Frames and grates (or covers) shall be H20 
rated cast iron. 
 
Shop Drawings for frame and grates or covers must be submitted to the Town for approval prior to ordering 
the casting.  
 
Casting frames shall be set in a full mortar bed with bricks, a maximum of 8 inches thick.  All cast shall be 
set in full concrete collar. 
 
Item 222.3 Frame and Grate (Or Cover) Municipal Standard shall be paid for at the contract unit price bid 
per each and will include all labor, materials, tools, equipment and work necessary for the completion of the 
item. 
 

1
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ITEM 302.06      6 INCH DUCTILE IRON WATER PIPE FOOT 
ITEM 357.06 6 INCH GATE BOX EACH 
ITEM 357.10 10 INCH GATE BOX EACH 
ITEM 357.12 12 INCH GATE BOX EACH 
ITEM 357.20 20 INCH GATE BOX EACH 
ITEM 371.06 6 COUPLING EACH 
ITEM 376. HYDRANT EACH 
ITEM 376.4 HYDRANT – REMOVED AND DISCARDED EACH 
ITEM 376.5 HYDRANT - ADJUSTED EACH 
 
 
The work under these items shall conform to the relevant provisions of Section 300 of the Standard 
Specifications and the following: 
 
The work shall include the furnishing and installation of all materials required to (1) Relocate the existing 
water pipes at any locations where the existing pipes are found to conflict with proposed drainage or utility 
construction; (2) to install new hydrants; (3) vertically adjust existing hydrants and (4) to construct water 
system alterations as shown on the plans. 
 
Approval of Materials 
 
The Contractor shall submit the names of the material suppliers, shop drawings and certificates of 
compliance to the Engineer for approval prior to ordering any materials. 
 
Pipe and Fittings 
 
6-inch pipe for hydrant relocations throughout the project limits shall be ductile iron, Class 52, conforming 
to ANSI A21.50/AWWA C150 and ANSI A21.51/AWWA C151. 
 
Fittings for all pipe shall be ductile iron, Class 250 minimum, conforming to applicable ANSI, NEWWA, 
and AWWA specifications. 
 
Ductile iron pipe and fittings shall have a cement mortar lining and bituminous seal coat on the inside and 
a coal tar enamel coat on the outside in accordance with ANSI A21.4 (AWWA C104) and ANSI A21.6 
(AWWA C106), as amended, except that the cement mortar lining shall be 1/8-inch in thickness for pipe 
2 inches to 12 inches in diameter. Bituminous seal coat shall be a product acceptable to the National 
Sanitation Foundation (NSF) for use in potable water and shall be so listed in the most current NSF 
summary of approved products under ANSI/NSF Standards 61. 
 
Pipe shall be either the rubber-ring type push-on joint or standard restrained mechanical joint pipe, to be 
determined by the Town during the shop drawing review process. 
 
Rubber gaskets for push-on and mechanical joints shall conform to ANSI A21.11/AWWA C111. 
 
Pipe shall be supplied in lengths not exceeding 20 feet.  Each pipe and fitting shall markings in accordance 
with ANSI A21.10/AWWA C110, including manufacturer's identification, country material was made in, 
pressure rating, nominal diameter and degrees or fraction of circle (for bends). 
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Pipe and Fittings Installation 
 
The Contractor shall make all necessary arrangements with the Town of Brewster Water and Fire 
Departments for the necessary shutdowns of service. 
 
The Brewster Water Department may establish the time of shutdown to be within the normal daily low 
demand period. 
 
Care shall be taken in loading, transporting, and unloading to prevent injury to the pipes, fittings or 
coatings.  Pipe and fittings shall not be dropped.  All pipe or fittings shall be examined before laying and 
no piece shall be installed which is found to be defective.  Any damage to the pipe coatings shall be 
repaired as directed by the Engineer.  Any pipe found to be defective, before or after laying, shall be 
satisfactorily removed and replaced with sound pipe at no additional cost to the Owner. 
 
All pipe and fittings shall be installed in conformance with AWWA Standard Specifications C600 & 
C900, except as otherwise provided herein.  All pipe and fittings shall be sound and clean before laying 
and shall be laid on a shaped bedding providing uniform, firm support over the entire length of each 
section barrel.  BLOCKING WILL NOT BE PERMITTED.  The select bedding material shall be placed 
and tamped along the sides of the pipe to complete the bedding. 
 
Pipe shall be laid with good alignment and at a uniform 5-foot depth to top of pipe below proposed grade 
except where extra depth is required to clear other utilities and to connect to existing pipes, valves or 
fittings.  Joint deflection shall not exceed that recommended by the manufacturer.  Additional fittings shall 
be furnished and installed as required to cross existing utilities.  Solid sleeves shall be used only where 
approved by the Engineer. 
 
When pipe laying is stopped for any length of time, including short periods, the open ends of the pipe and 
fittings shall be closed with a watertight plug or cap as approved by the Engineer. 
 
Necessary pipe cutting shall be accomplished by power saw and shall leave a smooth cut at right angles to 
the axis of the pipe.  Cut ends of pipe to be used with a push-on bell shall be beveled to conform to the 
manufactured spigot end.  Cement lining shall be undamaged. 
 
Push-on joints shall be made in strict accordance with the manufacturer's instructions.  The rubber gasket 
shall be inserted in the groove of the bell end of the pipe, the joint surfaces cleaned and lubricated.  The 
plain end of the pipe to be entered shall then be inserted in alignment with the bell of the pipe to which it is 
to be joined and pushed home with a jack or by other means.  After jointing the pipe, a metal feeler shall 
be used to make certain that the rubber gasket is correctly located. 
 
Mechanical joints shall be installed in accordance with the "Notes of Method of Installation" of ANSI 
A21.11 and the instructions of the manufacturer.  The Contractor shall thoroughly clean the joint surfaces 
and rubber gasket with soapy water before tightening the bolts.  Bolts shall be tight to the specified 
torques.  Extension wrenches or pipe over handle or ordinary ratchet wrench shall not be used to secure 
greater leverage.  
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Valves 
 
Gate valves shall be resilient wedge vales conforming to AWWA C509 and shall be rated for 200 psi 
minimum working pressure and shall be shell tested at a minimum of 400 psi.  Valves shall be 
Underwriters Laboratory (UL) and Factory Mutual (FM) approved. Stuffing boxes shall be of the O-ring 
type.  The operating nut shall be standard AWWA 2-inch square.  Buried valves shall have mechanical 
joint ends conforming to AWWA C111.  Exposed valves in vaults shall have flanged joints ends 
conforming to AWWA C111 unless shown as mechanical joints on plans.   
 
All valves shall open left (counter clockwise) as required by the Brewster Water Department. 
 
All valves shall be of the iron body type, bronze mounted, double disc parallel seal, non-rising stem type.  
All ferrous parts of the valves, except finished or bearing surfaces, shall be given two coats of asphalt 
varnish.   
 
After the valves are assembled and tested, a third coat shall be applied on the exterior. 
 
Valve shall be as manufactured by the Mueller Company, Decatur, Illinois, Darling Valve Co., 
Williamsport, Penn, or approved equal. 
 
Valve Boxes 
 
Valve boxes shall be two-section, cast iron, heavy pattern adjustable type, with cast iron cover.  The upper 
sections shall have a bottom flange of sufficient bearing area to prevent settling.  The bottom section shall 
enclose the valve stuffing box and operating nut.  Boxes shall be of lengths adapted to 5-foot pipe cover or 
more and have a minimum of 6 inches of overlap in the most extended position.  Covers shall have the 
word "WATER" cast in the top and shall be held in place with bronze bolts. 
 
Couplings 
 
Couplings shall be used to (1) repair split pipe or replace sections of damaged pipe; (2) install or cut-in 
hydrants or valves into a water main; (3) couple different pipe types; and (4) correct misaligned pipe ends. 
Couplings shall have a pressure rating of 250 psi or greater. Materials shall be manufactured in accordance 
with the following:  
 (1) Center and end rings: ASTM-A536 
 (2) Gaskets: ASTM D2000 
 (3) Bolts & Hex Nuts: AWWA C111 
Couplings shall be epoxy-coated. 
 
Pipe Insulation 
 
Pipe insulation shall be installed when water main cannot be installed with at least 5 feet of cover.  Pipe 
insulation shall be installed with waterproof jacket in accordance with MHD M11.0 and MHD Section 
301.60.  Insulation thickness shall be directed by the Engineer. 
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Hydrants 
 
Hydrants shall be Mueller Centurion A423 or specific model as requested by the Brewster Water 
Department and shall conform to the "Standard" Specifications for Fire Hydrants for Ordinary Water 
Works Service," AWWA C502 and the following: 
 
Hydrants shall be according to manufacturer's standard pattern of standard size and shall have one 4-1/2-
inch pumper nozzle and two 2-1/2-inch hose nozzles. 
 
Hydrant inlet connections shall have mechanical joints for 6-inch ductile iron pipes. 
 
Hydrant valve opening shall have an area at least equal to the area of a  
5-1/4-inch diameter circle and be obstructed only by the valve rod.  Each hydrant shall be able to deliver 
500 gallons per minute through its two 2-1/2-inch hose nozzles when opened together with a loss of not 
more than 2 psi in the hydrant. 
 
Each hydrant shall be designed for installation in a trench that will provide 5 feet of cover.  Hydrant 
extension shall be as manufactured by the company furnishing the hydrants and of a style appropriate for 
the hydrants as furnished. 
 
Hydrants shall be hydrostatically tested as specified in AWWA C502. 
 
All nozzle threads shall be American National Standard. 
 
Hydrant operating nut shall be AWWA Standard pentagonal type measuring 2-1/2 inches point to flat. 
 
Hydrants shall be equipped with "O" ring packing. 
 
Each nozzle cap shall be provided with a Buna N rubber washer. 
 
Hydrants shall be so arranged that the direction of outlets may be turned 90 degrees without interference 
with the drip mechanism and without the mechanism obstructing the discharge from any outlet. 
 
A bronze or rustproof steel nut and check nut shall be provided to hold the main hydrant valve on its stem. 
 
Hydrants shall open by turning an operating nut left (counterclockwise) as required by the Brewster Water 
Department and must be marked with an arrow and word "OPEN" to indicate the direction to turn stem to 
open hydrant. 
 
All iron work to be set below ground shall be thoroughly cleaned and painted with two coats of asphalt 
varnish specified in AWWA C502, and iron work to be exposed above ground shall be shop painted with 
two coats of paint of quality and color conforming to the present Town standard. 
 
Each hydrant shall be designed such that the hydrant valve closes with line pressure preventing loss of 
water and consequent flooding in the event of traffic damage. 
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Each hydrant shall be furnished with a steel chair holder, double steel hose cap chain, steel pumper cap 
chair and any other hooks or appurtenances required for proper use. 
 
Hydrant Installation 
 
Hydrants shall be set at the locations shown on the drawings, or as directed by the Engineer, and bedded 
on a firm foundation.  A drainage pit 2 feet 6 inches in diameter shall be back-filled with  crushed stone in 
conformance to M2.01.1 and satisfactorily compacted.  Additional stone shall be brought up and around 
6 inches over the drain ports.  Each hydrant shall be set in true vertical alignment and properly braced.  A 
concrete thrust block shall be placed between the back of the hydrant inlet and undisturbed soil at the end 
of the trench.  Felt roofing paper shall be placed around hydrant elbow before placing concrete.  Care shall 
be taken to insure that concrete does not plug the drain ports.  Hydrant paint shall be touched up as 
required after installation. 
 
Thrust Restraints 
 
Thrust restraints shall be installed at all tees, bends, plugs, caps, tapping sleeves and other locations as 
directed by the Engineer in accordance with the dimensions and details shown on the plans. 
 
Whenever water pipes can be placed against undisturbed earth, concrete thrust blocks may be installed.  
The back of thrust blocks shall be placed against undisturbed earth and the sides shall be formed.  Felt 
roofing paper shall be placed to protect pipe joints.  Concrete shall not be placed over bolts or nuts, or in a 
manner which prevents the removal of joints. 
 
Concrete shall have a minimum strength Class of 3,000 psi. 
 
Whenever water pipes are installed within fill sections, the Contractor shall use mechanical restrained joint 
pipe and wedge-type mechanical joint restraints rated for 350 psi. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
All pipe insulation necessary and any miscelleanous parts required to complete the work shall be inclusive 
to the prices bid under items 302.06, 357.06, 357.10, 357.12, 357.20, 371.06, 376, 376.4 and 376.5.  
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ITEM 381.3  SERVICE BOX ADJUSTED  EACH 
ITEM 384.2  CURB STOP ADJUSTED  EACH 
 
Work under these Items shall conform to the relevant provisions of Section 300, the Town of Brewster Water 
Department, and the following: 
 
The work under this Item shall include the furnishing of all labor, equipment and materials required to adjust 
existing curb stops and service boxes as shown on the Plans or as directed. 
 
Service boxes adjusted shall be measured and paid for at the contract unit bid price each for Item 381.3. 
Curb stops adjusted shall be measured and paid for at the contract unit bid price each for Item 384.2. 
 
 
ITEM 390.               REMOVE AND RESET IRRIGATION                LUMP SUM 
  
The work under this item shall conform to the relevant provisions of Section 300 of the Standard 
Specifications and the following: 
 
This work shall consist of the removal and resetting of existing irrigation line and any other related hardware 
for the existing irrigation system as required at #139 Millstone Road, #861 Millstone Road, #1033 Millstone 
Road or as directed by the Engineer. Existing tracer wire will be reset above the irrigation line in the same 
approximate location of the irrigation line after disturbance due to construction.   
 
If any irrigation system elements are damaged during constrution, the Contractor shall replace or repair the 
elements at no cost to the Town.  
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
The work under Item 348. Remove And Reset Irrigation Line will be measured and paid for at the Contract 
price lump sum, which price shall include all labor, material, equipment and incidental costs required to 
complete the work.  

 
ITEM 470.2 HOT MIX ASPHALT BERM, FOOT 
  TYPE A - MODIFIED 
 
The work under this item shall conform to the relevant provisions of Section 470 of the Standard 
Specifications and the following: 
 
Hot mix asphalt berm, type A - modified, shall be constructed by means of an approved extrusion machine 
in conformance with the dimensions and at the locations shown on the plans. 
 
Prior to placing the HMA berm, the surface shall be swept clean and RS-1 asphalt emulsion shall be 
applied to the surface. 
 
Hot mix asphalt berm, type A - modified will be measured for payment by the foot, complete in place, 
along the gutter line. 
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Hot mix asphalt berm, type Amodified, will be paid for at the Contract unit price per foot, which price 
shall include all labor, materials, equipment, and incidental costs required to complete the work. 
 
ITEM 504. GRANITE CURB TYPE VA4 - STRAIGHT FOOT 
ITEM 504.1 GRANITE CURB TYPE VA4 - CURVED FOOT 
ITEM 505. GRANITE CURB TYPE VA5 - STRAIGHT FOOT 
ITEM 509. GRANITE TRANSITION CURB FOR FOOT 
  PEDESTRIAN CURB RAMPS - STRAIGHT 
ITEM 509.1 GRANITE TRANSITION CURB FOR FOOT 
  PEDESTRIAN CURB RAMPS - CURVED 
 
The work under these items shall conform to the relevant provisions of Section 501 of the Standard 
Specifications and the following: 
 
All proposed granite curbing shall be provided with a buzzed chamfer edge. The Contractor shall provide a 
shop drawing of the curbing for review and approval and shall provide a sample piece of straight curbing 
for the Town to review with the shop drawing.  
 
Granite curb type VA5 – straight shall be installed accroding to the plans and as directed by the Engineer. 
The curbing shall furnished at 24” in height. The intent of this curbing item is to tie to the existing grade at 
the back of proposed sidewalk. 
 
ITEM 590. CURB REMOVED AND STACKED FOOT 
 
The work under this item shall conform to the relevant provisions of Section 501 of the Standard 
Specifications and the following: 
 
Existing granite curbing / curb corners to be removed and not needed to be reset, shall be removed and 
stacked at the Town of Brewster Department of Public Works; 201 Run Hill Road, Brewster, MA 02631, 
unless, in the judgment of the Engineer, they are unsuitable for salvage.  Unsuitable granite curbing  shall 
become the property of the Contractor and shall be disposed of off the site at no additional cost to the Town.   
 
Item 590. Curb Removed and Stacked will be measured and paid at the Contract unit price per foot, which 
shall include all labor, materials, equipment and incidental costs required to complete the work.  
 
No separate payment will be made for disposal, storage, transporting and handling of cubing to be removed, 
stacked and other incidental work, but all costs in connection therewith shall be included in the unit prices 
bid for this item. 
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ITEM 655.4 SPLIT RAIL WOOD FENCE FOOT  
 
 
The work under this item shall conform to the relevant provisions of Section 600 of the Standard 
Specifications and the following: 
 
This work of this item shall consist of the furnishing and installing split rail wood fence at the locations 
indicated on the plans or as directed by the Engineer. 
 
Existing utility locations shall be verified in the field prior to starting this work.  The Contractor shall provide 
the Engineer with a plan showing existing utility locations and elevations prior to undertaking this work.  
Post holes located within 24 inches of an underground utility measured from the bottom of post embedment 
shall be hand dug. 
 
The post shall be red pine, treated in accordance with the requirements of AASHTO M133-86. The post 
shall have a diameter between five and six inches, a length of seven feet and have three openings, to receive 
the treated rails.  The rails shall be southern yellow pine or poplar, treated in accordance with the 
requirements of AASHTO M133-86.  The dimensions of the rails shall be eight feet long with paddle board 
end detail. The shape of the rails shall vary, with an average girth of fourteen inches. 
 
The Contractor shall submit a shop drawing of the wood fence indicating dimensions and material for review 
and approval.  
 
The split rail wood fence shall be installed conforming to the contour of the finished ground surface.  Posts 
shall be installed plumb.  Backfill around posts shall be thoroughly tamped and compacted. Rails shall be 
secured in place by toe nailing through the paddle board section of the rail into the post with a galvanized 
nail at each end. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Split rail wood fence will be measured per foot, end-to-end along the top of fence, of continuous sections 
installed in accordance with the plans and/or as directed by the Engineer. 
 
Split rail wood fence will be paid for at the contract unit price per foot, complete in place which price shall 
include all labor, materials, equipment, excavation and backfill, posts, rails and incidental costs required to 
complete the work.  
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ITEM 656.1 8 FOOT WHITE VINYL FENCE FOOT 
 
 
The work under this item shall conform to the relevant provisions of Section 665 of the Standard 
Specifications and the following: 
 
The work shall include the construction and installation of a 8 FOOT white vinyl fence. The vinyl fence 
shall be placed as shown on the Plans unless otherwise agreed to by the Property Owner and the Engineer. 
 
The Property Owner shall be notified at least one (1) week prior to the removal of the existing fence and 
construction of the new fence. 
 
Loam and seed at new post holes shall be carefully removed and replaced around the posts after backfilling.  
Loam and seed shall also be placed at existing post holes. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
8 foot white vinyl fence will be measured for payment, complete in place, by the foot along the top of the 
rail between posts. 
 
8 foot white vinyl fence will be paid for at the Contract unit price per foot, which price shall include all 
labor, materials, equipment and incidental costs required to complete the work. 
 
No separate payment will be made for excavation, backfill and necessary new materials, but all costs in 
connection therewith shall be included in the bid price per foot. 
 
Loam will be paid for under Item 751. 
 
Seed will be paid for under Item 765. 
 
ITEM 657. TEMPORARY FENCE FOOT 
 

 
The work under this item shall conform to the relevant provisions of Section 600 of the Standard 
Specifications and includes installation of a chain link fence with screening fabric as directed by the Town 
and Engineer. 
 
The fence shall be chain link and shall meet the requirements of the Standard Specifications and the 
Construction Standards, except the material need not be in new condition. Gates shall be used at all locations 
that are to be opened on a regular basis. 
 
All posts and fence fabric will be paid for at the contract unit price per foot complete in place, which shall 
include all posts, gates, fasteners and/or clips, fence fabric and the necessary excavation and equipment to 
complete the work to the satisfaction of the Engineer. 
 
Rock excavation, if required, will be paid for at the contract unit price per cubic yard under the item for 
Class B Rock Excavation. 
 

1
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ITEM 670. FENCE REMOVED AND RESET FOOT 
 
 

The work under this item shall conform to the relevant provisions of Section 665 of the Standard 
Specifications and the following: 
 
The work shall include the removal of existing abutting property fences and resetting of the fences along 
the proposed right-of-way lines or fence layout as directed by the Engineer. 
 
The fence removal and resetting shall be accomplished before commencing any construction in the area 
and without delay between the removal and resetting operations. 
 
Existing fence elements which, in the judgment of the Engineer, are unsuitable for reuse due to 
deterioration or due to damage caused by the Contractor's operations shall be replaced with new material 
of matching type and wood species. 
 
Fence posts shall be installed plumb in excavated holes and the holes backfilled with suitable material and 
thoroughly compacted. 
 
Lawn sod at new post holes shall be carefully removed and replaced around the posts after backfilling. 
 
Reset fence shall be set at a uniform height matching the existing fences to remain and along the proposed 
road right-of-way lines, as shown on the plans and as directed by the Engineer.  The fence shall be located 
with the face of rail on the proposed right-of-way lines and the posts on the abutting properties. 
 
Wood fence removed and reset will be measured for payment complete in place by the foot along the top 
of the rail between existing posts to remain at the ends of each run of relocated fence. 
 
Wood fence removed and reset will be paid for at the Contract unit price per foot, which price shall 
include all labor, materials, equipment and incidental costs required to complete the work. 
 
No separate payment will be made for excavation, backfill and necessary new materials, but all costs in 
connection therewith shall be included in the foot price bid. 
 

 
ITEM 691. BALANCE STONE WALL REMOVED AND REBUILT FOOT 
 

The work under this item shall conform to the relevant provisions of Section 690 of the Standard 
Specifications and the following: 
 
The work shall include the removing and rebuilding of a dry stacked landscape stone wall as shown on the 
plans and as directed by the Engineer. 
 
Item 691 will be measured for payment by the foot, complete in place. 
 
Item 691 will be paid for at the Contract unit price bid per foot, which price shall include all labor, 
material, equipment and incidental costs required to complete the work. 
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No separate payment will be made for excavation, removal and handling of existing stones, gravel borrow 
base and gravel borrow backfill, but all costs in connection therewith shall be included in the unit price bid. 
 
 
ITEM 697.1 SILT SACK EACH  
  
Work under this item shall conform to the relevant provisions of Sections 227 and 670 of the Standard 
Specifications and the following:  
  
The work under this item includes the furnishing, installation, maintenance and removal of a reusable fabric 
sack to be installed in drainage structures for the protection of wetlands and other resource areas and the 
prevention of silt and sediment from the construction site from entering the storm water collection 
system.  Devices shall be ACF Environmental (800)-448-3636; Reed & Graham, Inc. Geosynthetics (888)-
381-0800; The BMP Store (800)-644-9223; or approved equal.  
  
Construction 
  
Silt sacks shall be installed in retained existing and proposed catch basins and drop inlets within the project 
limits and as required by the Resident Engineer.  
  
The silt sack shall be as manufactured to fit the opening of the drainage structure under regular flow 
conditions and shall be mounted under the grate.  The insert shall be secured from the surface such that the 
grate can be removed without the insert discharging into the structure.  The filter material shall be installed 
and maintained in accordance with the manufacturer’s written literature and as directed by the Engineer.  
  
Silt sacks shall remain in place until the placement of the pavement overlay or top course and the graded 
areas have become permanently stabilized by vegetative growth.  All materials used for the filter fabric will 
become the property of the Contractor and shall be removed from the site.  
 The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain 
events.  Silt sacks shall be cleaned periodically to remove and disposed of accumulated debris as 
required.  Silt sacks, which become damaged during construction operations, shall be repaired or replaced 
immediately at no additional cost.  
  
When emptying the silt sack, the contractor shall take all due care to prevent sediment from entering the 
structure.  Any silt or other debris found in the drainage system at the end of construction shall be removed 
at the Contractors expense.  The silt and sediment from the silt sack shall be legally disposed of 
offsite.  Under no condition shall silt and sediment from the insert be deposited on site and used in 
construction.  
  
All curb openings shall be blocked to prevent stormwater from bypassing the device.  
  
All debris accumulated in silt sacks shall be handled and disposed of as specified in Section 227 of the 
Standard Specifications  
  
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
  
Item 697. 1 Silt Sack will be measured and paid at the Contract unit price per each, complete in place, which 
price shall include all labor, materials, equipment and incidental costs required to complete the work.  No 
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separate payment will be made for removal and disposal of the sediment from the insert, but all costs in 
connection therewith shall be included in the Contract unit price bid.  
 
 
ITEM 702.1    SHELL DRIVEWAY            CUBIC YARD 
 

The work under this item shall conform to the relevant provisions of Section 700 of the Standard 
Specifications and the following: 
 
The work shall include the furnishing and placing of crushed shells upon a gravel base course as shown on 
the Drawings and as directed by the Engineer. 
 
Gravel Borrow shall conform to Section M1.03.0 Type C. 
 
Place, grade and compact the gravel base to a thickness of 8”.  Place, grade and compact the crushed shells 
to produce a minimum 4” thickness with a firm, uniform surface at the lines and grades shown on the 
plans and as directed by the Engineer. 
 
Item 702.1 Shell Driveway will be measured for payment by the cubic yard, complete in place. 
 
Item 702.1 Shell Driveway will be paid for at the Contract unit price bid per cubic yard, which price shall 
include all labor, material, equipment and incidental costs required to complete the work. 
 
Gravel borrow will be paid for under Item 151. 
 
 
ITEM 702.2     COBBLESTONE DRIVEWAY         SQUARE YARD 
 
The work under this item shall conform to the relevant provisions of Section 700 of the Standard 
Specifications and the following: 
 
The work under this item includes furnishing and placing cobblestone pavement and a new setting bed at 
locations indicated on the plans or as directed by the Engineer.  
 
Cobblestones blocks shall be granite, basically light grey in color, free from seams and other structural 
imperfections or flaws which would impair its structural integrity, and of a smooth splitting appearance. 
Natural color variations characteristic of the deposit from which the paving blocks are obtained will be 
permitted. Rubble pavement blocks shall be not less than 4 in. nor more than 12 in. in length, not less than 
3.5 in. nor more than 4.5 in. in width and depth. Cobblestones shall be rectangular in shape with one good 
face. Opposite faces of cobblestones shall be approximately parallel and adjoining faces shall be 
approximately at right angles to each other. Blocks shall be dressed so that they may be laid with 1 in. to 1.5 
in. joints. 
 
Gravel Borrow shall conform to Section M1.03.0 Type C. Stone Dust shall conform to the following 
gradation: 
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Sieve No.   Percent Passing 
 
No. 4    100 
No. 50    90 
No. 200   65 
 
The proposed driveway area shall be excavated to proposed subgrade and fine graded and compacted under 
Item 170. 
 
The gravel borrow and a 4-inch minimum thickness bed of stone dust shall be placed and compacted. The 
stone dust bed shall be excavated manually to bed the larger stones and additional stone dust material placed 
around the smaller stones as they are laid. 
 
The cobblestones shall be set with the long axis of each stone vertical to the roadway surface and with each 
cobblestone touching another cobblestone. 
 
The cobblestones shall be tamped with a mechanical plate compactor or other method approved by the 
Engineer. 
 
After a sufficient area of pavement has been laid, the pavement surface shall be tested with a 10-foot straight 
edge laid parallel with the centerline and any variations exceeding 1/2-inch shall be corrected and brought 
to proper grade. 
 
The cobblestones shall be swept with stone dust. The pavement surface shall be vibrated to insure 
compaction between the joints. Additional stone dust shall be uniformly distributed as necessary to fill all 
of the voids. The process shall be repeated for a maximum of five days until all joints are full. 
 
Item 702.2 Cobblestone Driveway will be measured for payment by the square yard complete in place. 
 
Item 702.2 Cobblestone Driveway  will be paid for at the contract unit price per square yard, which price 
shall include all labor, material, equip-ment and incidental costs required to complete the work. 
 
No separate payment will be made for excavation or stone dust, but all costs in connection therewith shall 
be included in the unit price bid.  
 
Gravel borrow will be paid for under Item 151. 
 
ITEM 702.3   BLUESTONE GRAVEL DRIVEWAY            CUBIC YARD 
 

The work under this item shall conform to the relevant provisions of Section 700 of the Standard 
Specifications and the following: 
 
The work shall include the furnishing and placing of bluestone gravel as shown on the Drawings and as 
directed by the Engineer. 
 
Place, grade and compact the bluestone gravel to produce a minimum 8” thickness with a firm, uniform 
surface at the lines and grades shown on the plans and as directed by the Engineer. 
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Item 702.3 Bluestone Gravel Driveway will be measured for payment by the cubic yard, complete in 
place. 
 
Item 702.3 Bluestone Gravel Driveway will be paid for at the Contract unit price bid per cubic yard, which 
price shall include all labor, material, equipment and incidental costs required to complete the work. 
 
 
ITEM 706.9  COBBLESTONES REMOVED & STACKED SQUARE YARD 
 
The work under this item shall conform to the relevant provisions of Section 701 of the Standard 
Specifications and the following: 
 
This work shall consist of removing existing cobblestones and stacking them as directed by the Engineer. 
 
Construction Methods 
 
A trench of sufficient width and depth shall be excavated so that the present cobblestones can be removed 
without damage.  Existing pavements shall be sawcut in accordance with the requirements of Subsection 
482: Sawcutting as shown on the plans and as required by the Engineer. 
 
Stacking 
 
The Contractor shall accept and hold entire responsibility for the removal, handling, stacking at a location 
convenient for removal by owner, and protection of all cobblestones until their final removal as designated 
in accordance with the following: 
 
Any cobblestones damaged through lack of protection or carelessness by the Contractor shall be replaced at 
their expense.  The Contractor’s responsibility will cease upon final acceptance of the work or 60 days from 
the time a certified notice, with copy to the Engineer, is sent by Contractor to owner of material that all 
material is available for removal. 
 
Method of Measurement and Basis of Payment 
 
The quantity of cobblestones measured will be the area actually removed and stacked measured in square 
yards. 
 
Removing and stacking cobblestones will be paid for at the contract unit price per square yard. 
 
 
ITEM 707.82    POST REMOVED AND DISCARDED  EACH 
 
 

The work under this item shall conform to the relevant provisions of Section 700 of the Standard 
Specifications and the following: 
 
After removing the existing posts, the existing ground shall be thoroughly compacted, and finished with a 
surface material similar to the adjacent ground.  All excavation, backfill, and compaction required, shall be 
considered incidental to the items of work. 



 

00900-30 
 
  

All posts designated to be removed and discarded shall be carefully removed, transported, and discarded in 
accordance with all applicable regulations.  
 
Item 707.82 Post Removed and Discarded will be measured for payment as units, complete in place. 
 
Item 707.82 Post Benches Removed and Discarded will be paid for at the Contract unit price per each, which 
price shall include all labor, material, equipment and incidental costs required to complete the work, unless 
otherwise noted.  
 
No separate payment will be made for disposal, storage, transporting and handling of posts to be removed,  
disposed and other incidental work, but all costs in connection therewith shall be included in the unit prices 
bid for these items.  
 
ITEM 709.    WETLAND MARKER POST   EACH 
 
 

The work under this item shall conform to the relevant provisions of Section 700 of the Standard 
Specifications and the following: 
 
The Contractor shall install, at locations shown on the plans (the wetland resource area) and as directed by 
the Engineer and Town, fiberglass wetland markers to delineate the north and south edges of the wetland 
flags (WF1-101 and WF1-104).  
 
The marker posts shall be brown in color, have a minimum width of 4”, have a minimum length of 52” and 
be installed to an exposed height of 40” and  as shown on the plans or as directed by the Engineer.  
 
Item 709. will be paid for at the Contract unit price per each, which price shall include all labor, material, 
equipment and incidental costs required to complete the work, unless otherwise noted.  
 
No separate payment will be made for storage, transporting and handling of posts or other incidental work, 
but all costs in connection therewith shall be included in the unit price bid for this item. 
  
 
ITEM 740. ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A) MONTH 
 
Work under this item shall conform to the relevant provisions of Section 740 and the following: 
 
Two computer systems, a printer system and a digital camera meeting the requirements set forth below 
including installation, maintenance, power, paper, disks and other supplies shall be provided at the Resident 
Engineer's Office: 
 
All equipment shall be UL approved and Energy Star compliant. 
 
The Computer System shall meet the following minimum criteria or better: 
RAM:  8 GB 
Hard disk:  500GB, 7200RPM 
Monitor:  24" LCD with Built-in speakers, 1600 x 1050 at 24 bit true color 
DVD-RW/CD-RW:  Combo drive including DVD ± RW  
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Network Adapter:  10/100 Mbit/s 
USB Ports:  6 USB 3.0 ports 
Mouse:  Optical mouse with scroll, MS-Mouse compliant 
OS:  Windows 8, Professional with all security updates 
Web Browser:  Internet Explorer with all security updates 
Applications:  Latest MS Office Professional with all security updates 

 Latest Adobe Acrobat Professional with all security updates 
 Latest Autodesk, AutoCAD LT  

Antivirus software with all current security updates maintained through the 
life of the contract. 

Flash drives:   2 - 32GB USB 3.0  
Internet access:  High speed internet access with router. 
 
The Mulitfunction Printer System shall meet the following minimum criteria or better: 
 
Color laser printer, fax, scanner, email and copier all in one with the following minimum capabilities:  
- Estimated volume 8,000 pages per month - 600 x 600 dpi capability 
- LCD touch panel display - 30 pages per minute print speed (color),  
- 50 page reversing automatic document feeder  - 4 Paper Trays Standard  
 (RADF)   (not including the bypass tray) 
- Reduction/enlargement capability - Automatic duplexing 
- Ability to copy and print 11” x 17” paper size  - Finisher with staple functions 
- email and network pc connectivity - Standard Ethernet. Print Controller  
- Microsoft and Apple compatability - Scan documents to PDF, PC and USB  
- ability to overwrite latent images on hard drive - ability to print with authenticated access  
  protection 

 
Contractor must supply a maintenance contract for next day service, and all supplies (toner, staples, paper) 
necessary to meet estimated monthly usage. 
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A Digital Camera shall meet the following minimum criteria or better: 

Resolution:  14 Megapixel 
Optical Zoom:  5x 
Waterproof:  to a depth of 33ft (10m) 
Shockproof:  up to 6.6ft (2m) 
Freezeproof:  14°F (-10°C) 
Memory:  8 GB SD Card 
USB Port:  USB 2.0 with PC cable 
Screen:  2.7+ inch LCD with scratch-resistance and anti-reflectance 
Battery Power: 2 rechargeable batteries and a battery charger 
Carrying Case:  Rain-proof with shoulder strap 

 
The Engineer's Field Office and the equipment included herein including the computer system, printer and 
camera shall remain the property of the Contractor at the completion of the project.  Disks, flash drives, and 
card readers with cards shall become the property of the Town. 
 
Compensation for this work will be made at the contract unit price per month which price includes full 
compensation for all services and equipment, and incidentals necessary to provide equipment, maintenance, 
insurance as specified and as directed by the Engineer. 
 
 
ITEM 756.   NPDES STORM WATER POLLUTION PREVENTION PLAN   LUMP SUM 
 
This Item addresses the preparation and implementation of a Storm Water Pollution Prevention Plan required 
by the National Pollutant Discharge Elimination System (NPDES) and applicable Construction General 
Permit (CGP) issued by the U.S. Environmental Protection Agency (EPA). 
 
Pursuant to the Federal Clean Water Act, construction activities which disturb one acre or more are required 
to apply to the EPA for coverage under the NPDES General Permit for Storm Water Discharges from 
Construction Activities.   On February 16, 2012 (77 FR 12286), EPA issued the final NPDES Construction 
General Permit (CGP) for construction activity.   The Contractor shall be fully responsible for compliance 
with the CGP.  Should a fine or penalty be assessed against it, or the Town, as a result of a local, state, or 
federal enforcement action due to non-compliance with the CGP, the Contractor shall take full responsibility. 
 
The NPDES CGP requires the submission of a Notice of Intent (NOI) to the EPA prior to the start of 
construction (defined as any activity which disturbs land, including clearing and grubbing).  There is a 
fourteen (14) day review period commencing from the date on which EPA enters the Notice into their 
database.  The Contractor is advised that, based on the review of the NOI, EPA may require additional 
information, including but not limited to, the submission of the Storm Water Pollution Prevention Plan 
(SWPPP) for review.  Work may not commence on the project until final authorization has been granted by 
EPA.  Any additional time required by EPA for review of submittals will not constitute a basis for claim of 
delay.  
 
In addition, if the project discharges to an Outstanding Resource Water, vernal pool, or is within a coastal 
ACEC as identified by the Massachusetts Department of Environmental Protection (DEP), a separate 
notification to DEP is required.  DEP may also require submission of the Storm Water Pollution Prevention 
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Plan for review and approval.  Filing fees associated with the notification to DEP and, if required, the 
SWPPP filing to DEP shall be paid by the Contractor.  
 
The CGP also requires the preparation and implementation of a SWPPP in accordance with the afore-
mentioned statutes and regulations.  The Plan will include the CGP conditions and detailed descriptions of 
controls of erosion and sedimentation to be implemented during construction.  It is  
the responsibility of the Contractor to prepare the SWPPP to meet the requirements of the most recently 
issued CGP.  The Contractor shall submit the Plan to the Engineer for approval at least  
four (4) weeks prior to any site activities.  It is the responsibility of the Contractor to comply with the CGP 
conditions and the conditions of any state Wetlands Protection Act Order, Water Quality Certification, Corps 
of Engineers Section 404 Permit and other environmental permits applicable to the project and to include in 
the SWPPP the methods and means necessary to comply with applicable conditions of said permits 
(reference to Part 9.1.1 of the 2012 CGP). 
 
It is the responsibility of the Contractor to complete the SWPPP in accordance with the EPA CGP, provide 
all information required, and obtain any and all certifications as required by the CGP.  Any amendments to 
the SWPPP required by site conditions, schedule changes, revised work, construction methodologies, and 
the like are the responsibility of the Contractor.  Amendments will require the approval of the Engineer prior 
to implementation. 
 
Included in the CGP conditions is the requirement for inspection of all erosion controls and site conditions 
on a weekly basis as well as after each incidence of rainfall exceeding 0.25 inches in twenty-four hours.  For 
multi-day storms, EPA requires that an inspection must be performed during or after the first day of the 
event and after the end of the event.  The CGP requires that inspections be performed by a qualified 
individual.  The Town requires proof of completion of a 4 hour minimum sedimentation and erosion control 
training class current to the latest CGP.  This individual can be, but not limited to, someone that is either a 
certified inspector, certified professional, or certified storm water inspector.  The documentation shall be 
included as an appendix in the SWPPP. The Engineer must approve the contractor’s inspector.  This 
individual shall be on-site during construction to perform these inspections.  In addition, if the Engineer 
determines at any time that the inspector’s performance is inadequate, the Contractor shall provide an 
alternate inspector.  Written weekly inspection forms, storm event inspection forms, and Monthly Summary 
Reports must be completed and provided to the Engineer.  Monthly Summary Reports must include a 
summary of construction activities undertaken during the reporting period,  
general site conditions, erosion control maintenance and corrective actions taken, the anticipated schedule 
of construction activities for the next reporting period, any SWPPP amendments, and representative 
photographs. 
 
The Contractor is responsible for preparation of the Plan, all SWPPP certifications, inspections, reports and 
any and all corrective actions necessary to comply with the provisions of the CGP.  Work associated with 
performance of inspections is not included under this Item. The Standard Specifications require adequate 
erosion control for the duration of the Contract. All Control measures must be properly selected, installed, 
and maintained in accordance with manufacturer  
 
specifications and good engineering practices. If periodic inspections or other information indicates a control 
has been used inappropriately or is no longer adequate, it is the responsibility of the Contractor to replace or 
modify the control for site conditions at no additional cost to the Department. Contractor must maintain all 
control measures and other protective measures in effective operating condition and shall consider 
replacement of erosion controls for each construction season. 
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This Item addresses acceptable completion of the SWPPP, any revisions/amendments required during 
construction, and preparation of monthly reports.  In addition, any erosion controls beyond  
those specified in bid items elsewhere in this contract which are selected by the Contractor to facilitate and/or 
address the Contractor’s schedule, methods and prosecution of the work shall be considered incidental to 
this item. 
 
The Contractor is advised The CGP provides specific requirements for temporary and final stabilization. 
This shall be incorporated into the project schedule. The permit defines specific deadline requirements for 
Initial Stabilization (“immediately”, i.e., no later than the end of the next work day following the day when 
earth-disturbing activities have temporarily or permanently ceased) and for Complete Stabilization 
Activities (no later than 14 calendar days after the initiation of stabilization).  Stabilization criteria for 
vegetative and non-vegetative measures are provided in the CGP.   
 
The CGP requires the submission of a Notice of Termination (NOT) from all operators when final 
stabilization has been achieved, as well as removal and proper disposal of all construction materials, waste 
and waste handling devices, removal of all equipment and construction vehicles, removal of all temporary 
stormwater controls, etc. .  Approval of final stabilization by the Engineer and confirmation of submission 
of the NOT will be required prior to submission of the Resident Engineer’s Final Estimate. The permittee is 
required to use EPA’s electronic NOI system or “eNOI system” to prepare and submit NOT. The electronic 
NOT form can be found at https://www.epa.gov/npdes/stormwater-discharges-construction-
activities#ereporting  .  If you are given approval by the EPA Regional Office to use a paper NOT, you must 
complete the form in Appendix K of the 2012 CGP.   
 
 
Compensation 
 
Payment for all work under this Item shall be made at the contract unit price, lump sum, which shall include 
all work detailed above, including Plan preparation, required revisions, revisions/addenda during 
construction, monthly reports and filing fees.  
Payment of fifty (50) % of the contract price shall be made upon acceptance of the Stormwater Pollution 
Prevention plan.  Payment of forty (40) % of the contract price shall be made in equal installments for 
implementation of the Stormwater Pollution Prevention plan.  Payment of the final ten (10) % of the contract 
price shall be paid upon satisfactory submissions of a Notice of termination (NOT) when final stabilization 
has been achieved.  
 
ITEM 767.121 SEDIMENT CONTROL BARRIER FOOT 
 

The work under this item shall conform to the relevant provisions of Subsections 670, 751 and 767 of the 
Standard Specifications and shall include the furnishing and placement of a sediment control barrier. 
Sediment control barrier shall be installed prior to disturbing upslope soil.  
 
The purpose of the sediment control barrier is to slow runoff velocity and filter suspended sediments from 
storm water flow. Sediment barrier may be used to contain stockpile sediments, to break slope length, and to 
slow or prevent upgradient water or water off road surfaces from flowing into a work zone. Contractor shall be 
responsible for ensuring that barriers fulfill the intent of adequately controlling siltation and runoff. 
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Twelve-inch diameter (after installation) compost filter tubes with biodegradable natural fabric (i.e., cotton, 
jute, burlap) are intended to be the primary sedimentation control barrier. Photo-biodegradable fabric shall not 
be used. 
 
For small areas of disturbance with minimal slope and slope length, the Engineer may approve the following 
sediment control methods:   
 

 9-inch compost filter tubes 
 Straw bales which shall be trenched 

 
No straw wattles may be used. Additional compost filter tubes (adding depth or height) shall be used at 
specific locations of concentrated flow such as at gully points, steep slopes, or identified failure points in 
the sediment capture line. 
 
As required by the Order of Conditions permit, additional sediment barrier shall be stored on-site for emergency 
use and replacement for the duration of the contract.  
 
Where shown on the plans or when required by permits, sedimentation fence shall be used in addition to 
compost filter tubes and straw bales and shall be compensated under that item.  
 
Sediment control barriers shall be installed in the approximate location as shown on the plans and as required 
so that no excavated or disturbed soil can enter mitigation areas or adjacent wetlands or waterways. If 
necessary to accommodate field conditions and to maximize effectiveness, barrier locations may be shifted 
with approval from the Engineer. Barriers shall be in place prior to excavation work. No work shall take 
place outside the barriers.  
 
MATERIALS AND CONSTRUCTION 
 
Prior to initial placement of barriers, the Contractor and the Engineer shall review locations specified on the 
plans and adjust placement to ensure that the placement will provide maximum effectiveness.  
 
Barriers shall be staked, trenched, and/or wedged as specified herein and according to the Manufacturer’s 
instructions. Barriers shall be securely in contact with existing soil such that there is no flow beneath the barrier. 
 
Compost Filter Tube 
 
Compost material inside the filter tube shall meet M1.06.0, except for the following: no peat, manure or bio-
solids shall be used; no kiln-dried wood or construction debris shall be allowed; material shall pass through a 
2-inch sieve; and the C:N ratio shall be disregarded. 
 
Outer tube fabric shall be made of 100% biodegradable materials (i.e., cotton, hemp or jute) and shall have 
a knitted mesh with openings that allow for sufficient water flow and effective sediment capture. 
 
Tubes shall be tamped, but not trenched, to ensure good contact with soil. When reinforcement is necessary, 
tubes shall be stacked as shown on the detail plans. 
 
Straw Bales  
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Straw bales shall be used if shown on the plans or when specified by Orders of Condition or other permit 
requirements.  

Bales should be placed in a single row, lengthwise on the contour, with ends of adjacent bales tightly abutting 
one another. All bales should be either wire-bound or string-tied. Straw bales should be installed so that bindings 
are oriented around the sides (rather than along the tops and bottoms) of the bales in order to prevent 
deterioration of the bindings.  

The barrier should be entrenched and backfilled. A trench should be excavated the width of a bale and the length 
of the proposed barrier to a minimum depth of 4 inches. The trench must be deep enough to remove all grass 
and other material which might allow underflow. After the bales are staked and chinked (filled by wedging), 
the excavated soil should be backfilled against the barrier. Backfill soil should conform to the ground level on 
the downhill side and should be built up to 4 inches against the uphill side of the barrier.  

Each bale should be securely anchored by at least 2 stakes or re-bars driven through the bale. The first stake in 
each bale should be driven toward the previously laid bale to force the bales together. Stakes or re-bars should 
be driven deep enough into the ground to securely anchor the bales. For safety reasons, stakes should not extend 
above the bales but should be driven in flush with the top of the bale.  

The gaps between the bales should be chinked (filled by wedging) with straw to prevent water from escaping 
between the bales. Loose straw scattered over the area immediately uphill from a straw bale barrier tends to 
increase barrier efficiency. Wedging must be done carefully in order not to separate the bales.  

When used in a swale, the barrier should be extended to such a length that the bottoms of the end bales are 
higher in elevation than the top of the lowest middle bale to assure that sediment-laden runoff will flow either 
through or over the barrier but not around it.  

Sedimentation Fence 
 
Materials and Installation shall be per Section 670.40 and 670.60 of the Standard Specifications and the 
following:  
 
Sedimentation fence shall only be used if shown on the plans or when specified by Orders of Condition or 
other permit requirements.  
 
When used with compost filter tubes, the tube shall be placed on a minimum of 8 inches of folded fabric on 
the upslope side of the fence. Fabric does not need to be trenched.  
 
When used with straw bales, an 8-inch deep and 4-inch wide trench or V-trench shall be dug on the upslope 
side of the fence line. One foot of fabric shall be placed in the bottom of the trench followed by backfilling 
with compacted earth or gravel. Stakes shall be on the down slope side of the trench and shall be spaced such 
that the fence remains vertical and effective.  
 
Width of fabric shall be sufficient to provide a 36-inch high barrier after fabric is folded or trenched.  Sagging 
fabric will require additional staking or other anchoring.  
 
MAINTENANCE 
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Maintenance of the sediment control barrier shall be per Section 670.60 of the Standard Specifications or 
per the Stormwater Pollution Prevention Plan (SWPPP), whichever is more restrictive.  
 
The contractor shall inspect the sediment barrier in accordance with relevant permits. At a minimum, barriers 
shall be inspected at least once every 7 calendar days and after a rain event resulting in 0.25 inches or more 
of rainfall.  Contractor shall be responsible for ensuring that an effective barrier is in place and working 
effectively for all phases of the Contract. 
 
Barriers that decompose such that they no longer provide the function required shall be repaired or replaced 
as directed. If the resulting berm of compost within the fabric tube is sufficiently intact (despite fabric decay) 
and continues to provide effective water and sediment control, barrier does not necessarily require 
replacement. 
 

DISMANTLING & REMOVING  
 
Barriers shall be dismantled and/or removed, as required, when construction work is complete and upslope areas 
have been permanently stabilized and after receiving permission to do so from the Engineer.   
 
Regardless of site context, nonbiodegradable material and components of the sediment barriers, including 
photo-biodegradable fabric, plastic netting, nylon twine, and sedimentation fence, shall be removed and 
disposed off-site by the Contractor.  
 
For naturalized areas, biodegradable, natural fabric and material may be left in place to decompose on-site. 
In urban, residential, or other locations where aesthetics is a concern, the following shall apply: 

 Compost filter tube fabric shall be cut and removed, and compost shall be raked to blend evenly (as 
would be done with a soil amendment or mulch). No more than a 2-inch depth shall be left on soil 
substrate.  

 Straw bales shall be removed and disposed off-site by the Contractor. Areas of trenching shall be 
raked smooth and disturbed soils stabilized with a seed mix matching adjacent seeding or existing 
grasses (i.e., lawn or native grass mix).  

 Sedimentation fence, stakes, and other debris shall be removed and disposed off-site. Site shall be 
restored to a neat and clean condition. 
 

 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 

Item 767.121 will be measured and paid for at the contract unit price per foot of sediment control barrier 
which price shall include all labor, equipment, materials, maintenance, dismantling, removal, restoration of 
soil, and all incidental costs required to complete the work. 
 
Additional barrier, such as double or triple stacking of compost filter tubes, will be paid for per foot of tube 
installed. 
 
Barriers that have been driven over or otherwise damage by construction activities shall be repaired or 
replaced as directed by the Engineer at the Contractors expense.  
 
Sedimentation fence used in conjunction with compost filter will be measured and paid for separately under 
Standard Item 697, Sedimentation Fence. 
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ITEM 772.039 ARBORVITAE – DEGROOTS SPIRE 5-6 FEET   EACH 
ITEM 772.338 EASTERN RED CEDAR 6-7 FEET     EACH 
ITEM 777.524 MAPLE – RED – ARMSTRONG 2-2.5 INCH CALIPER  EACH 
ITEM 777.828   SASSAFRAS - 1.5-2-INCH     EACH 
ITEM 785.633   INKBERRY / #3      EACH 
ITEM 786.109   JUNIPER – COMMON / #2    EACH 
ITEM 787.716   SPICEBUSH / 5-6 FEET     EACH 
ITEM 789.333 BAYBERRY - NORTHERN / 2-3 FEET     EACH 
ITEM 789.335 BAYBERRY - NORTHERN / 3-4 FEET B & B    EACH 
ITEM 789.435   BEACH PLUM / 4-5 FEET B & B    EACH 
ITEM 789.633   BLUEBERRY - HIGHBUSH / #1    EACH 
ITEM 793.445   ROSE – VIRGINIA / 18-24 INCH    EACH 
ITEM 794.333 SUMAC SHRUB – FRAGRANT / 18-24” SPD    EACH 
ITEM 794.343 SUMAC SHRUB – STAGHORN / 2-2 FEET    EACH 
ITEM 795.011 VIBURNUM – ARROWOOD / 24-30 INCH    EACH 
ITEM 795.157   WINTERBERRY / #3     EACH 
ITEM 796.231   SWITCH GRASS / 1 GAL     EACH 
ITEM 796.341   NORTHERN SEA OATS / 1 GAL    EACH 
ITEM 796.501   DAFFODIL / BULB      EACH 
 
 
The work under these items shall conform to the relevant provisions of the American Nursery Standards and 
Section 771 of the Standard Specifications and the following: 
 
The work shall include furnishing and installing all plantings as shown on the Plans.  The work shall include 
excavation of pits, furnishing and placing of planting mix, mulches, fertilizer and all other pertinent materials 
as described in Section 771 of the Standard Specification or as defined in the details. 
 
The Contractor shall provide and install plant material of genus, species, variety, size and quantities in 
locations as directed on the plans or as directed by the Engineer.   
 
DAFFODIL BULB PLANTING  
 
Prepare bulb planting bed by application of fertilizers and pH-altering amendments per soil testing agency 
recommendations and thoroughly incorporate into the top 12 in. prior to planting bulbs. 
 
Bulbs shall be planted at spacing indicated on the Drawings. 
 
Bulbs shall be planted at a depth equal to 3 times the height of the bulb.  
 
After bulbs are placed, cover halfway with planting soil, water thoroughly, then cover completely with 
planting soil and water again. 
 
MAINTENANCE MANUAL 
 
The contractor shall submit a written manual prepared for the Owner that outlines a schedule for proper 
maintenance of the plantings.  This maintenance schedule shall include timing and methods for watering, 
fertilization, mulching, pruning, and other maintenance operations. 
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MATERIALS 
 
Plant materials: Unless otherwise directed, plant sizes, species, and specific varieties shall be as shown on 
the plans. All plants shall be in conformance with Section 771 of the Supplemental Standard Specifications. 
 
INSTALLATION 
 
No planting shall be installed until after the completion of installation of all piping and conduit for irrigation 
and other utilities. 
 
The limits of planting beds shall be laid out as indicated on the Drawings, and as approved in the field by 
the Engineer. Where the limits of planting beds are indicated as smoothly curving lines on the Drawings, 
the smoothly curved limits shall be field marked using marking paint for review.  
 
The Contractor shall notify the Engineer a minimum of five (5) days in advance of anticipated dates of plant 
delivery and layout for inspection and approval.  
 
Construction methods shall be per the MassDOT Standard Specification for planting.  Warranty for all plants 
shall be at minimum two years from installation, but may extend to end of contract, whichever is later.  
Inspection and replacement of plantings as required shall occur at least twice.  Interim inspection of planting 
shall occur in the early fall after spring plantings and in the early spring after fall plantings.   
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT  
 
Measurement and payment for planting items listed shall be in accordance with Sections 771.80 and 771.81.  
 
 
ITEM 804.3 3-INCH ELECTRICAL CONDUIT  FOOT 
  TYPE NM PLASTIC (UL) 
 
The work under this Item shall conform to the relevant provisions of Section 801 of the Standard 
Specifications and the following: 
 
The work shall include the furnishing and installation of 3-inch non-metallic conduit for the RRFB system 
(Item 824.401) in accordance with the plans and as directed by the Engineer. 
 
The conduit material shall be Schedule 80 polyvinyl chloride (PVC) plastic conduit. 
 
The length of conduit estimated under this Item is not guaranteed by the Engineer; it may be increased or 
decreased by the Engineer depending upon actual conditions encountered as provided for in Section 4.06 of 
the Standard Specifications. 
 
Where conduit is installed in existing sidewalk or paved median areas to remain, the work shall include 
replacement of the gravel base material and the surface pavement to match preconstruction conditions. No 
separate payment will be made for this work, but all costs in connection therewith shall be included in the unit 
price bid. 
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Metallic warning tape shall be placed above the conduit as shown on the Construction Details. 
 
Measurement and Payment 
Item 804.03 will be mesured and paid for at the Contract unit price per foot, which price shall include 
sawcutting, excavation, ordinary borrow, gravel borrow, control density fill, metallic warning tape, sand 
bedding, all labor, materials, equipment, and incidental costs required to complete the work. 
 
Hot mix asphalt trench patching will be paid for under Item 451. - HMA for Patching. 
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ITEM 824.211     RECTANGULAR RAPID FLASHING BEACON (SOLAR)  LUMP SUM 
                                                             LOCATION NO. 1 
 
ITEM 824.212     RECTANGULAR RAPID FLASHING BEACON (SOLAR)  LUMP SUM 
                                                             LOCATION NO. 2 
 
ITEM 824.213     RECTANGULAR RAPID FLASHING BEACON (SOLAR)  LUMP SUM 
                                                             LOCATION NO. 3 
 
Work under these items shall conform to the relevant provisions of Section 800 of the Standard 
Specifications, the 2009 Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
The work shall include the furnishing and installation of part or all of the following items: side-of- post 
mounted control cabinets; dual rectangular yellow LED beacons in NEMA enclosures; traffic signal posts 
with foundations; APS pedestrian push buttons; batteries; solar panels; wireless radios; all cable and wiring; 
ground rods, equipment grounding and bonding; signs; and all other equipment, materials and incidental 
costs necessary to provide complete, fully operational solar-powered, pedestrian actuated, rectangular rapid 
flashing beacon (RRFB) systems as specific herein and as shown on the plans.  The locations are as follows: 
 
 Millstone Road at Land Farm Way (Item 824.211) 
 Millstone Road at Fern Lane (Item 824.212) 
 Route 6A at Millstone Road (tem 824.213) 
 
A list of major items required at these locations are included on the plans. 

 
Shop Drawings 
 
Within 30 days following execution of the Contract, the Contractor shall submit shop drawings for beacon 
supports, signs, a list of equipment, and manufacturer's equipment specifications to the Engineer in 
accordance with the relevant provisions of Section 815.20. 
 
No work shall be commenced by the Contractor until approval of the shop drawings and manufacturer's data 
has been received in writing from the Engineer.  Approval of these drawings will be general in character and 
shall not relieve the Contractor from the responsibility of, or the necessity of, furnishing materials and 
workmanship conforming to the plans and specifications. 
 
The Design Consultant shall return the shop drawings within 15 days from the date of receipt from the 
Engineer. 
 
The Contractor shall deliver to the Engineer a certificate of compliance with the manufacturer for all 
materials purchased from the manufacturer. 
 
Test Pits 
 
Test pits to locate underground structures and utilities, shall be excavated only at the locations, dimensions 
and depths directed by the Engineer.  
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Equipment Bonding 
 
Special purpose bonding wire shall be No. 8 AWG or larger conforming to the requirements of  
ASTM B-3.   
 
Materials 
 
Each of the RRFB systems shall, at a minimum, consist of the following items: 

 (2) 15’ Traffic signal posts with foundations; 

 (2) APS pushbutton systems with R10-25 signs; 

 (4) dual rectangular yellow LED beacons in NEMA enclosures; 

 (2) 9”x12” R10-25 (PUSH BUTTON TO TURN ON WARNING LIGHTS) signs; 

 (4) 30”x30” W11-2 signs; 

 (2) 24”x12” W16-7pL (DIAGONAL ARROW) signs; 

 (2) 24”x12” W16-7pR (DIAGONAL ARROW) signs; 

 (2) SP-1 signs 

 (2) solar panels;  

 (2) NEMA Type 3R or higher enclosures to house: 
o Electrical components, including wiring and solid-state circuit boards; 
o On-board user interface; 
o Battery; and 
o Frequency hopping spread spectrum (or other alternate FCC approved) wireless activation 

unit with a minimum 150’ range; and 

 All mounting and supporting hardware and wiring necessary to complete a working system. 

Any proprietary software required for the programming and/or operation of the system shall be included at 
no additional cost. 

RRFB controller and LED beacons shall be listed on the MassDOT Qualified Traffic Control Equipment 
List.  

The APS pushbutton systems shall be listed on the MassDOT Qualified Traffic Control Equipment List.  

The RRFB housings shall be painted per Town standards. 

The light intensity of the LED beacons during daytime conditions shall meet the minimum specifications 
for Class 1 yellow peak luminous intensity in the Society of Automotive Engineers (SAE) Standard J595 
(Directional Flashing Optical Warning Devices for Authorized Emergency, Maintenance, and Service 
Vehicles) dated January 2005. An automatic signal dimming device shall be included to reduce the brilliance 
of the LED beacons during nighttime conditions. 

A pilot light shall be integrated into the housing of the dual rectangular yellow LED beacons, facing 
pedestrians in the crosswalk, to provide confirmation that the RRFB is in operation. 
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All signs shall be MUTCD-compliant. R10-25 signs shall have a black border and legend on a white 
background. All sign sheeting materials shall be per Subsection 828.41.  

R10-25 signs may be integrated into the APS pushbutton system as a single unit or mounted separately on 
Type A aluminum. 

All other signs shall be Type A aluminum per Subsection 828.42. 

The solar panels shall be affixed to an aluminum plate and bracket, adjustable at an angle of 45° to 60° and 
each assembly shall be mounted on top of the support and adjustment for maximum solar collection and 
optimal battery strength. The solar panel assemblies shall be rated for 90 mph wind conditions. 

The batteries shall conform to Battery Council International specifications and have a capacity allowing up 
to 30 days of autonomy without sunlight and varying with ambient temperature and number of activations. 
The batteries shall be rated for a minimum lifespan of 3 years. Batteries shall be replaceable independently 
of other components. 

The solar panels and battery shall have a minimum operating temperature range of -40° to 122°F (-40° to 
50°C). 

The Contractor shall provide shop drawings and calculations to confirm solar panel sizing and battery/solar 
energy storage will meet the functional requirements of the systems. 

Components (i.e. signal posts beacon enclosures, housings) of the RRB systems shall be per MassDOT 
standards. 
 
Functional Requirements 
 
The RRFB systems shall remain dark until pedestrian actuation. 
 
Upon actuation, all LED beacons shall activate and flash in a rapidly flashing sequence. Each sequence shall 
last 800 milliseconds and there shall be 75 sequences per minute. The sequence shall be the same for each 
pair of LED beacons in an enclosure and shall be as follows: 
 

1. The RRFB indication on the left-hand side shall be illuminated for approximately 50 milliseconds. 
2. Both RRFB indications shall be dark for approximately 50 milliseconds. 
3. The RRFB indication on the right-hand side shall be illuminated for approximately 50 milliseconds. 
4. Both RRFB indications shall be dark for approximately 50 milliseconds. 
5. The RRFB indication on the left-hand side shall be illuminated for approximately 50 milliseconds. 
6. Both RRFB indications shall be dark for approximately 50 milliseconds. 
7. The RRFB indication on the right-hand side shall be illuminated for approximately 50 milliseconds. 
8. Both RRFB indications shall be dark for approximately 50 milliseconds. 
9. Both RRFB indications shall be illuminated for approximately 50 milliseconds. 
10. Both RRFB indications shall be dark for approximately 50 milliseconds. 
11. Both RRFB indications shall be illuminated for approximately 50 milliseconds. 
12. Both RRFB indications shall be dark for approximately 250 milliseconds. 
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The flash rate of each individual RRFB indication, as applied over the full flashing sequence, shall not be 
between 5 and 30 flashes per second. 
 
All RRFBs within the system shall commence and cease operation simultaneously. 
 
The length of the flashing cycle upon actuation and the minimum allowable time between actuations shall 
be per the plans. These settings shall be user-programmable through the on-board user interface. No-fee 
wireless (Wi-Fi, Bluetooth®, etc.) may be used as an alternative programming method. 
 
The flash cycle shall be immediately initiated each and every time as a result of a pedestrian pressing the 
APS pushbutton, including when pedestrians press the pushbutton while the RRFBs are already flashing and 
when pedestrians press the pushbutton immediately after the RRFBs have ceased flashing. 
 
APS Pedestrian Push Buttons 
 
Each APS pushbutton shall have a tactile arrow and locator tone. The tactile arrow shall be oriented to point 
in the direction of the crosswalk. The locator tone shall have a duration of 0.15 seconds or less and shall 
repeat at 1-second intervals. The locator tone shall be set 2 to 5 dBA above ambient sound, shall 
automatically adjust intensity, but cap at a maximum volume of 100 dBA. The tone shall be audible 
whenever the LED modules are not active. 
 
Upon activation of the LED modules, a speech message shall state, “Yellow lights are flashing.” This 
message shall be stated twice. No vibrotactile or percussive indications shall be used. 
 
A maximum mounting height of 42 inches above the finish sidewalk grade shall be used for pedestrian push 
buttons.  
 
APS pushbuttons shall be accessible per AAB/CMR, without the use of extension brackets.  
 
If a pushbutton is pressed before the minimum time between actuation intervals is met, a speech message 
shall state, “Wait,” and the locator tone shall resume until the LED modules activate. 
 
 The push button housings shall be painted per Town Standards. 
 
Posts and Bases 
 
Signal posts and bases shall be steel shafts with transformer bases. All posts and bases shall be painted per 
Town standard. 
 
Post shall be of enough length to provide seven (7) feet between the finish grade and the bottom of the 
supplemental downward diagonal arrow sign (W16-7p). 
 
Base foundations shall not obstruct a sidewalk or crosswalk so that passage by physically challenged persons 
is impaired. Location of base shall not block an ADA/AAB-compliant pedestrian access route.  
 
Construction Methods 
 
No work shall commence until the shop drawings for the RRFB system are approved. 
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Layout and design of the RRFB system shall conform to the plans. 
The Contractor shall diagnose and replace any part of the pedestrian activated warning systems that are 
found to be defective in workmanship, material, or manner of functioning within six months of final 
acceptance by the Engineer. This requirement does not supersede the one-year warranty period on materials 
specified in Subsection 815.20. 
 
System Documentation and Keys 
 
The Contractor shall submit to the Town two (2) copies of the operating and maintenance instructions for 
all equipment installed. 
 
Two sets of wiring diagrams with both internal and external wiring for the control cabinet and all accessories 
as actually used in the field shall be furnished to the Town by the Contractor. All actual and potential terminal 
strip connections shall be shown. All identification on the wiring diagrams shall be as installed, and all field 
labeling shall be consistent with the diagram.  
 
The Contractor shall also supply two (2) sets of cabinet keys to the Town. 
 
Property Bounds 
 
The Contractor shall exercise due care when working around all property bounds which are to remain.  
Should any damage to a bound result from the actions of the Contractor, the bound shall be replaced and/or 
realigned by the Contractor as directed by the Engineer at no cost to the Town. 
 
Maintenance of Rectangular Rapid Flashing Beacon 
 
It shall be the responsibility of the Contractor to provide all labor, equipment and material required for the 
total maintenance and repair of the proposed Rectangular Rapid Flashing Beacon systems equipment, 
including damage by automobile accidents until final completion and acceptance of the project, unless 
otherwise specified under Subsection 7.17 “Traffic Accommodation” of the Standard Specifications as 
amended, in which case Subsection 7.17 will govern.   
 
These provisions will apply to the Rectangular Rapid Flashing Beacon location included as part of this 
construction Contract from the date of written notice given to the Engineer that the Contractor will work on 
or adjacent to the proposed Rectangular Rapid Flashing Beacon system until the date when the Town accepts 
the complete project. This written notice must be given  
before the Contractor may proceed with any work on specified beacon locations.  For the purpose of these 
Special Provisions, the phrase “Rectangular Rapid Flashing Beacon Equipment” is intended to include, but 
is not limited to, supporting structures, cabinet accessories and panels, wires, and all other ancillary electrical 
equipment used for traffic control. 
 
Fine Tuning, Adjustment, and Testing Period 
 
After the Contractor has finished installing the Rectangular Rapid Flashing Beacons and has set the beacon 
systems to operate as specified in the Contract documents, the fine tuning, adjusting and testing period shall 
begin.   
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The Contractor shall advise the Engineer, in writing, of the date of the beginning of the fine-tuning and 
testing period.  This period shall not start until the work at the locations are complete.  During this period, 
the Contractor, under the direction of the Engineer, shall make necessary adjustments and tests to insure safe 
and efficient operation of the equipment.  This period shall last for more than 30 days and the Contract 
completion date has taken this testing period into consideration.  No request for final acceptance will be 
considered until successful completion of the testing period. 
 
The Contractor shall notify the Engineer in writing of the starting date of the fine-tuning period prior to the 
starting date. 
 
Final Inspection and Acceptance 
 
Upon successful completion of the 30-day testing period wherein the Rectangular Rapid Flashing Beacon 
installations has operated for 30 days without failure, the Contractor shall notify the Town.  The Engineer 
will make a final inspection of the installations in the presence of the Engineer/the Town and the Contractor.  
An inspection check will be made to ensure that all equipment, materials, installations and operations are in 
accordance with the construction contract, plans and specifications.   
 
Items to be checked will include, but not be limited to, beacon system operation, documents (wiring 
diagrams, as-built plans, instruction manuals, parts list, warranties, grounding test report, etc.), signs, 
pavement markings, and street hardware (posts, bases, housings, brackets, etc.). 
 
The Engineer will notify the Contractor in writing of any items in which the inspection reveals that the work 
is incomplete, defective, or does not otherwise meet the project specifications.  The Contractor shall perform 
the corrective actions necessary to achieve final acceptance by the Town.  These corrective actions shall be 
done by and at the expense of the Contractor and within 15 days of the date of the inspection report, unless 
otherwise approved in writing by the Town.   
 
Guarantee After Final Acceptance 
 
The Contractor shall diagnose (troubleshoot) the system and replace any part of the rectangular rapid 
flashing beacon equipment found to be defective in workmanship, material or manner of functioning within 
six months from date of final acceptance of all the installations under this Contract. This requirement does 
not affect the one-year warranty period on equipment specified in Subsection 815.20 of the Standard 
Specifications. 
 
Upon the date of acceptance of the project by the Town, the Contractor shall turn over all guarantees and 
warranties to the Town. 
 
Method of Measurement and Basis of Payment  
 
Items 824.211, 824.212, and 824.213 will be measured and paid for at the Contract LUMP SUM prices, 
which prices shall include all labor, material, equipment and incidental costs required to complete the work. 
 
Warning signs (i.e. W11-2, W16-7p, W16-9p, SP-1) mounted on the signal posts with the RRFB will be 
paid for separately under Item 832. Warning, Regulatory and Route Marker, Aluminum Panel (Type A). 
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ITEM 824.401 RECTANGULAR RAPID FLASHING BEACON  LUMP SUM 
 (AC POWER) LOCATION NO. 1 

 
Work under this item shall conform to the relevant provisions of Section 800 of the Standard Specifications, 
the 2009 Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
The work shall include the furnishing and installation of part or all of the following items: side-of- post 
mounted control cabinet; signal posts and foundations; dual rectangular rapid flashing beacons; APS 
pedestrian push buttons; passive infrared detection system; service connection; all cable and wiring; ground 
rods, equipment grounding and bonding; and all other equipment, materials and incidental costs necessary 
to provide complete, fully operational, pedestrian actuated, rectangular rapid flashing beacon (RRFB) 
system as specific herein and as shown on the plans.  The location is as follows: 
 
 Millstone Road at Cape Cod Rail Trail 
 
A list of major items required at this location is included on the plans. 
 
Shop Drawings 
 
Within 30 days following execution of the Contract, the Contractor shall submit shop drawings for beacon 
supports, signs, a list of equipment, and manufacturer's equipment specifications to the Engineer in 
accordance with the relevant provisions of Section 815.20. 
 
No work shall be commenced by the Contractor until approval of the shop drawings and manufacturer's data 
has been received in writing from the Engineer.  Approval of these drawings will be general in character and 
shall not relieve the Contractor from the responsibility of, or the necessity of, furnishing materials and 
workmanship conforming to the plans and specifications. 
 
The Contractor shall deliver to the Engineer a certificate of compliance with the manufacturer for all 
materials purchased from the manufacturer. 
 
Existing Signal Equipment 
 
Under this item the existing RRFB system shall be maintained in operation throughout the construction 
period unless otherwise directed by the Engineer.  
 
Once construction is completed and the proposed RRFB system is in operation, the existing RRFB system 
shall be completely removed, stacked, and delivered to the Town’s maintenance facility. The Contractor 
shall coordinate with the Engineer to schedule drop-off time a minimum of 48-hours in advance. 
 
Service Connection 
 
The service connection shown on the plans is approximate only.  The Contractor shall determine exact 
location from the servicing utility, arrange to complete the service connections, and be responsible for all 
charges incidental thereto. 
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On the service connection include an Eversource approved polymer concrete electric handhole which shall 
be placed on a 6” layer of ¾” crushed stone in conformance with Section M2.01.4 of the Standard 
Specifications for drainage.  
 
The respective utility company is responsible for making the connections from the respective riser to the 
overhead wires. 
 
Test Pits 
 
Test pits to locate underground structures and utilities, shall be excavated only at the locations, dimensions 
and depths directed by the Engineer.  
Equipment Bonding 
 
Special purpose bonding wire shall be No. 8 AWG or larger conforming to the requirements of  
ASTM B-3.   
 
Materials 
 
The RRFB system shall, at a minimum, consist of the following items, which shall be included in the lump 
sum bid items: 

 (2) concrete foundations; 
 (2) 15’ traffic signal posts and pedestals; 
 (2) APS pushbutton systems; 
 (4) dual rectangular yellow LED beacons in NEMA enclosures; 
 (4) 30”x30” W11-15 signs; 
 (2) 24”x12” W16-7pL (DIAGONAL ARROW) signs; 
 (2) 24”x12” W16-7pR (DIAGONAL ARROW) signs; 
 (2) 9”x12” R10-25 (PUSH BUTTON TO TURN ON WARNING LIGHTS) signs; 
 (2) 9”x12” SP-1 (WAIT FOR VEHICLES TO STOP BEFORE CROSSING) signs; 
 Passive infrared activation system (4 bollards w/ foundations); 
 (1) service connection; 
 (1) NEMA Type 3R or higher enclosure to house: 

o Electrical components, including wiring and solid-state circuit boards; 
o On-board user interface; 

 All mounting and supporting hardware and wiring necessary to complete a working system. 

Any proprietary software required for the programming and/or operation of the system shall be included at 
no additional cost. 

RRFB controller and LED beacons, APS pushbutton systems, and traffic signal posts and pedestals shall be 
listed on the MassDOT Qualified Traffic Control Equipment List.  

The APS pushbutton systems shall be listed on the MassDOT Qualified Traffic Control Equipment List.  

The RRFB housings shall be painted per Town standards. 
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The light intensity of the LED beacons during daytime conditions shall meet the minimum specifications 
for Class 1 yellow peak luminous intensity in the Society of Automotive Engineers (SAE) Standard J595 
(Directional Flashing Optical Warning Devices for Authorized Emergency, Maintenance, and Service 
Vehicles) dated January 2005. An automatic signal dimming device shall be included to reduce the brilliance 
of the LED beacons during nighttime conditions. 
 
A pilot light shall be integrated into the housing of the dual rectangular yellow LED beacons, facing 
pedestrians in the crosswalk, to provide confirmation that the RRFB is in operation. 
 
All signs shall be MUTCD-compliant. R10-25 signs shall have a black border and legend on a white 
background. SP-1 signs shall have black border and legend on a yellow background. All sign sheeting 
materials shall be per Subsection 828.41. 
 
R10-25 signs may be integrated into the APS pushbutton system as a single unit or mounted separately on 
Type A aluminum. 
 
SP-1 signs shall be Type A aluminum per Subsection 828.42. 
 
Functional Requirements 
 
The RRFB systems shall remain dark until pedestrian actuation. 
 
Upon actuation, all LED beacons shall activate and flash in a rapidly flashing sequence. Each sequence shall 
last 800 milliseconds and there shall be 75 sequences per minute. The sequence shall be the same for each 
pair of LED beacons in an enclosure and shall be as follows: 
 

13. The RRFB indication on the left-hand side shall be illuminated for approximately 50 milliseconds. 
14. Both RRFB indications shall be dark for approximately 50 milliseconds. 
15. The RRFB indication on the right-hand side shall be illuminated for approximately 50 milliseconds. 
16. Both RRFB indications shall be dark for approximately 50 milliseconds. 
17. The RRFB indication on the left-hand side shall be illuminated for approximately 50 milliseconds. 
18. Both RRFB indications shall be dark for approximately 50 milliseconds. 
19. The RRFB indication on the right-hand side shall be illuminated for approximately 50 milliseconds. 
20. Both RRFB indications shall be dark for approximately 50 milliseconds. 
21. Both RRFB indications shall be illuminated for approximately 50 milliseconds. 
22. Both RRFB indications shall be dark for approximately 50 milliseconds. 
23. Both RRFB indications shall be illuminated for approximately 50 milliseconds. 
24. Both RRFB indications shall be dark for approximately 250 milliseconds. 

 
The flash rate of each individual RRFB indication, as applied over the full flashing sequence, shall not be 
between 5 and 30 flashes per second. 
 
All RRFBs within the system shall commence and cease operation simultaneously. 
 
The length of the flashing cycle upon actuation and the minimum allowable time between actuations shall 
be per the plans. These settings shall be user-programmable through the on-board user interface. No-fee 
wireless (Wi-Fi, Bluetooth®, etc.) may be used as an alternative programming method. 
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The flash cycle shall be immediately initiated each and every time as a result of a pedestrian pressing the 
APS pushbutton, including when pedestrians press the pushbutton while the RRFBs are already flashing and 
when pedestrians press the pushbutton immediately after the RRFBs have ceased flashing. 
 
APS Pedestrian Push Buttons 
 
Each APS pushbutton shall have a tactile arrow and locator tone. The tactile arrow shall be oriented to point 
in the direction of the crosswalk. The locator tone shall have a duration of 0.15 seconds or less and shall 
repeat at 1-second intervals. The locator tone shall be set 2 to 5 dBA above ambient sound, shall 
automatically adjust intensity, but cap at a maximum volume of 100 dBA. The tone shall be audible 
whenever the LED modules are not active. 
 
Upon activation of the LED modules, a speech message shall state, “Yellow lights are flashing.” This 
message shall be stated twice. No vibrotactile or percussive indications shall be used. 
 
A maximum mounting height of 42 inches above the finish sidewalk grade shall be used for pedestrian push 
buttons.  
 
If a pushbutton is pressed before the minimum time between actuation intervals is met, a speech message 
shall state, “Wait,” and the locator tone shall resume until the LED modules activate. 
  
The push button housings shall be painted per Town Standards. 
 
A maximum mounting height of 42 inches above the finish sidewalk grade shall be used for pedestrian push 
buttons.  
 
APS pushbuttons shall be accessible per AAB/CMR, without the use of extension brackets. 
 
If a pushbutton is pressed before the minimum time between actuation intervals is met, a speech message 
shall state, “Wait,” and the locator tone shall resume until the LED modules activate. 
 
The push button housings shall be painted per Town Standards. 
 
 Passive Infrared Activation System 
 
The Contractor shall supply and install fully automatic passive pedestrian detection system as specified 
herein and as shown on the plans. The units supplied shall base pedestrian detection on the interruption of 
an internally generated infrared beam. The optical beam sensors in each bollard shall automatically activate 
the RRFBs upon the interruption of the beam by a person/bicyclists entering between the bollards and 
attempting to cross the roadway (Note: the RRFBs shall flash simultaneously when activated). Activation 
of the system shall not occur when a person exits the roadway through the bollards.  
 
TheContractor shall follow all manufacturer’s writtrn instructions/recommendations and requirements 
related to the install. The Contractor shallaslo submitt a list of personnel that will be involved in the 
installation and provide certification that the technician has received factory approved/aurthorized training. 
 
The passive infrared activation system shall be installed by the Contractor in acordance with the 
manufacturer’s recommended procedure for installation. 
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The control cabinet shall contain a circuit breaker connected to the incoming electric service rated at a level 
appropriate for the system supplied. 
 
The control equipment shall be housed in the cabinet for the RRFB systems. The control units shall be 
capable of supporting such functions as duration of flashing RRFBs settings.  

 Duration - This timer unit shall control the amount of time, in seconds, that the RRFBs are active 
after a valid pedestrian call has dropped. The Timer shall automatically reset upon deactivation. The 
timer shall be initially set to the timr noted on the plans.  

 Lock-out – This timer unit shall control the amount of time between activation of the RRFBs via 
pedestrian/bicyclist calls. This time shall be initially set for 0 seconds. 

 
Each bollard shall be approximately 42” high x 8” square and shall be constructed of aluminum. The bollards 
shall be manufactured by LaneLight Traffic Technologies, Inc. or an approved equivalent, and conforming 
to these special provisions. The unit shall be factory painted flat per Town standards.  
 
Foundations for the bollards shall be per manufacturer’s recommendation for the units supplied.  
 
The cabinet box documentation (box prints) shall show all wiring between the passive infrared activation 
system and the RRFBs. 
 
Warranty – The supplier shall provide a five-year warranty on the passive infrared activation system. 
 
Posts and Bases 
 
Signal posts and bases shall be steel shafts with transformer bases. All posts and bases shall be painted per 
Town standard. 
 
Post shall be of sufficient length to provide a distance of seven (7) feet between the finish grade and the 
bottom of the supplemental downward diagonal arrow sign (W16-7p). 
 
Base foundations shall not obstruct a sidewalk or crosswalk so that passage by physically challenged persons 
is impaired. Location of base shall not block an ADA/AAB-compliant pedestrian access route.  
 
Construction Methods 
 
No work shall commence until the shop drawings for the RRFB systems are approved. 
 
Layout and design of the RRFB systems shall conform to the plans. 
 
The Contractor shall diagnose and replace any part of the pedestrian activated warning system that are found 
to be defective in workmanship, material, or manner of functioning within six months of final acceptance 
by the Engineer. This requirement does not supersede the one-year warranty period on materials specified 
in Subsection 815.20. 
 
System Documentation and Keys 
 
The Contractor shall submit to the Town two (2) copies of the operating and maintenance instructions for 
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all equipment installed. 
 
Two sets of wiring diagrams with both internal and external wiring for the control cabinet and all accessories 
as actually used in the field shall be furnished to the Town by the Contractor. All actual and potential terminal 
strip connections shall be shown. All identification on the wiring diagrams shall be as installed, and all field 
labeling shall be consistent with the diagram.  
 
The Contractor shall also supply two (2) sets of cabinet keys to the Town. 
 
Property Bounds 
 
The Contractor shall exercise due care when working around all property bounds which are to remain.  
Should any damage to a bound result from the actions of the Contractor, the bound shall be replaced and/or 
realigned by the Contractor as directed by the Engineer at no cost to the Town. 
 
Maintenance of Rectangular Rapid Flashing Beacon 
 
It shall be the responsibility of the Contractor to provide all labor, equipment and material required for the 
total maintenance and repair of the proposed Rectangular Rapid Flashing Beacon systems equipment, 
including damage by automobile accidents until final completion and acceptance of the project, unless 
otherwise specified under Subsection 7.17 “Traffic Accommodation” of the Standard Specifications as 
amended, in which case Subsection 7.17 will govern.   
 
These provisions will apply to the Rectangular Rapid Flashing Beacon location included as part of this 
construction Contract from the date of written notice given to the Engineer that the Contractor will work on 
or adjacent to the proposed Rectangular Rapid Flashing Beacon system until the date when the Town accepts 
the complete project. This written notice must be given  
before the Contractor may proceed with any work on specified beacon locations.  For the purpose of these 
Special Provisions, the phrase “Rectangular Rapid Flashing Beacon Equipment” is intended to include, but 
is not limited to, supporting structures, cabinet accessories and panels, wires, and all other ancillary electrical 
equipment used for traffic control. 
 
Fine Tuning, Adjustment, and Testing Period 
 
After the Contractor has finished installing the Rectangular Rapid Flashing Beacons and has set the beacon 
systems to operate as specified in the Contract documents, the fine tuning, adjusting and testing period shall 
begin.   
 
The Contractor shall advise the Engineer, in writing, of the date of the beginning of the fine-tuning and 
testing period.  This period shall not start until the work at the locations are complete.  During this period, 
the Contractor, under the direction of the Engineer, shall make necessary adjustments and tests to insure safe 
and efficient operation of the equipment.  This period shall last for more than 30 days and the Contract 
completion date has taken this testing period into consideration.  No request for final acceptance will be 
considered until successful completion of the testing period. 
 
The Contractor shall notify the Engineer in writing of the starting date of the fine-tuning period prior to the 
starting date. 
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Final Inspection and Acceptance 
 
Upon successful completion of the 30-day testing period wherein the Rectangular Rapid Flashing Beacon 
installations has operated for 30 days without failure, the Contractor shall notify the Town.  The Engineer 
will make a final inspection of the installations in the presence of the Engineer/the Town and the Contractor.  
An inspection check will be made to ensure that all equipment, materials, installations and operations are in 
accordance with the construction contract, plans and specifications.   
 
Items to be checked will include, but not be limited to, beacon system operation, documents (wiring 
diagrams, as-built plans, instruction manuals, parts list, warranties, grounding test report, etc.), signs, 
pavement markings, and street hardware (posts, bases, housings, brackets, etc.). 
 
The Engineer will notify the Contractor in writing of any items in which the inspection reveals that the work 
is incomplete, defective, or does not otherwise meet the project specifications.  The Contractor shall perform 
the corrective actions necessary to achieve final acceptance by the Town.  These corrective actions shall be 
done by and at the expense of the Contractor and within 15 days of the date of the inspection report, unless 
otherwise approved in writing by the Town.   
 
Guarantee After Final Acceptance 
 
The Contractor shall diagnose (troubleshoot) the system and replace any part of the rectangular rapid 
flashing beacon equipment found to be defective in workmanship, material or manner of functioning within 
six months from date of final acceptance of all the installations under this Contract. This requirement does 
not affect the one-year warranty period on equipment specified in Subsection 815.20 of the Standard 
Specifications. 
 
Upon the date of acceptance of the project by the Town, the Contractor shall turn over all guarantees and 
warranties to the Town. 
 
Method of Measurement and Basis of Payment  
 
Item 824.401 will be measured and paid for at the Contract LUMP SUM price, which price shall include all 
labor, material, equipment and incidental costs required to complete the work. 
 
Conduit will be paid for separately under Item 804.3, 3 Inch Electrical Conduit Type NM Plastic (UL). 
 
Pull boxes will be paid for separately under Item 811.31, Pull Box 12 x 12 Inches – SD.031. 
 
Warning signs (i.e. SP-1,W11-15, W16-7p) mounted on the signal posts with the RRFB will be paid for 
separately under Item 832. Warning, Regulatory and Route Marker, Aluminum Panel (Type A). 
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ITEM 826.7  ELECTRIC SERVICE RISER RELOCATION  EACH 
 
The work shall conform to the relevant provisions of Section 800 of the Standard Specifications and the 
following:  
 
Description 
 
The work under this item shall consist of the removal and relocation of existing underground secondary 
electrical services from relocated utility poles. 
 
New utility poles will be installed by “By Others”. The contractor shall supply and install a new rigid 
galvanized riser pipe and sweep assembly, SCH 80 PVC conduit with sand bedding, hand-hole (polymer 
concrete) with ¾” crushed stone (M2.01.4) bedding 6” min. below base of hand-hole, wiring and 
appurtenances as necessary per the latest edition of the national Electrical Code, Massachusetts Electrical 
Code, Utility Company Specifications and Local Codes/Guidelines to complete the service relocation.  
 
The work shall include all excavation, sand bedding, backfill, compaction, and materials or any other 
requirements in accordance with the latest edition of the National Electric Code, Massachusetts Electrical 
Code, Utility Company Specifications and Local Codes/Guidelines. 
 
The work associated with the disconnecting power and reconnecting power to the utilities secondary power 
lines should be performed at a time convenient to the property owners or tenants occupying the building. 
The actual time of day or evening for the disconnecting and reconnecting will be agreed upon between the 
Engineer, Power Company and the property owner/tenant during construction. No additional compensation 
shall be given for this work outside of normal work hours if required.  
 
Method of Measurement and Basis of Payment  
 
Item 826.7 will be measured and paid for at the at the contract unit price per EACH. This shall be full 
compensation for the furnishing of all labor, risers, sweeps, conduit, sand bedding, hand-holes w/ crushed 
stone bedding, wiring, and miscellaneous materials, tools and equipment associated with the work complete 
in place. The unit price for item 826.7 also includes all utility company fees for power disconnect and 
reconnect. 
 
The work associated with the relocation of the utility poles and the transfer of the Utilities overhead primary 
and secondary wiring shall be the responsibility of the respective utility companies and shall not be paid for 
under this item. 
 
 
 
 
 
 
 
 
 
 
 

1

Addendum No. 1, July 3, 2024

Addendum No. 3, July 24, 2024
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ITEM 852.11 TEMPORARY PEDESTRIAN BARRICADE FOOT 
 
Work under this item consists of furnishing, deploying, maintaining in proper operating conditions, and 
removing temporary pedestrian barricades as part of a Temporary Pedestrian Access Route (TPAR) in order 
to guide pedestrians around a fully- or partially-closed sidewalk. These devices are intended to prevent 
pedestrians from entering the work area and to prevent pedestrians from inadvertently entering the vehicle 
travel lane by providing visual and physical separation between each space. 
 
MATERIALS 
 
The Temporary Pedestrian Barricade shall have a continuous bottom rail or edge no more than two (2) inches 
above the ground and eight (8) inches in height (minimum) to accommodate cane users, have a smooth and 
continuous hand railing along the top edge no less than 32 inches above the ground and not obstruct or 
project into the pedestrian path of travel. Barricade walls shall be nearly vertical and generally within the 
same plane. 
 
If exposed to traffic, Temporary Pedestrian Barricades shall be crashworthy. 
 
CONSTRUCTION METHODS 
 
The Temporary Pedestrian Barricade shall be placed in an area that will provide pedestrians with a TPAR 
on a smooth, continuous hard surface for its entirety. The geometry and alignment of the facility shall meet 
the applicable requirements of the “Americans with Disabilities Act Accessibility Guidelines for Buildings 
and Facilities” and the Massachusetts Architectural Access Board.  
 
The recommended width of the TPAR is 60 inches, but if constraints exist a minimum clear width of 48 
inches shall be provided along its entirety. If a 60 inch width cannot be accommodated in full, a 60 inch by 
60 inch passing space shall be provided every 200 feet or less along the TPAR.  Turning areas shall be 60 
inches by 60 inches minimum. 
 
Lateral joints between any surfaces shall not exceed 0.5 inches. Lateral edges may be vertical up to 0.25 
inches high and shall be beveled at 1V:2H between 0.25 inches and 0.5 inches. 
 
The TPAR shall be kept clear of debris, snow, and ice and the Temporary Pedestrian Barricades and 
Temporary Pedestrian Curb Ramps shall not obstruct drainage. 
 
Removal and/or resetting of Temporary Pedestrian Barricades shall be considered incidental. 
 
BASIS OF PAYMENT 
 
Payment for Temporary Pedestrian Barricades will be made at the contract price per foot installed in place, 
including all incidental items. This price shall include the cost of furnishing, installing, resetting, removal, 
and maintaining in good working condition for the duration of the project. 
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ITEM 859.1 REFLECTORIZED DRUMS WITH SEQUENTIAL DAY 
 FLASHING WARNING LIGHTS 
 
Work under this item consists of furnishing, installing, maintaining in proper operating conditions, and 
removing reflectorized drums, and any necessary ballast, equipped with sequential flashing warning lights. 
 
Materials 
 
Reflectorized drums shall be listed on the MassDOT Qualified Traffic Control Equipment List. 
 
Reflective sheeting on drums shall meet or exceed ASTM D4956 Type VIII. All drums shall be maintained 
in a satisfactory manner including the removal of oils, dirt, and debris that may cause reduced 
retroreflectivity. 
 
The Contractor shall use one of the following sequential flashing warning light systems unless otherwise 
approved by the Engineer: 
 
Empco-Lite LWCSD. 
pi-Lit® Sequential Barricade-Style Lamp; or 
Unipart Dorman SynchroGUIDE. 
 
Sequential flashing warning lights shall be secured to reflectorized drums per the light manufacturer’s 
specifications. 
 
Construction Methods 
 
The first ten (10) drums in any merging or shifting taper as designated in the Temporary Traffic Control 
Plan shall be equipped with sequential flashing warning lights. These lights shall be operating, at a minimum, 
between dusk and dawn when the taper is deployed. 
 
The successive flashing of the sequential warning lights shall occur from the upstream end of the merging 
or shifting taper to the downstream end of the taper in order to identify the desired vehicle path. Each warning 
light in the sequence shall be flashed at a rate of not less than 55, nor more than 75 times per minute. 
 
Warning lights shall be powered off when drums are not deployed in a taper. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
A group of ten (10) reflectorized drums with sequential flashing warning lights is considered one (1) unit 
and will be measured by the day. Each period of up to 24 hours during which this unit is in use will be 
measured as one day regardless of the number of times that the drums are positioned, repositioned, removed, 
or returned to service. 
 
Reflectorized Drums with Sequential Flashing Warning Lights will be paid for at the contract unit price per 
day, which shall include full compensation for furnishing, positioning, repositioning, and removing the 
group of ten (10) drums as directed by the Engineer. 
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ITEM 861.104         4 INCH REFLECTORIZED YELLOW LINE (PAINTED) FOOT 
 

The work under this item shall conform to the relevant provisions of Section 860 of the Standard 
Specifications and the following: 

All permanent pavement markings supplied under this item shall conform to the applicable MassDOT’s 
standards for 6 Inch Reflectorized Yellow Line (Painted). 
 

The work under these items shall consist of providing, installing, maintaining the 4-inch reflectorized 
yellow (painted) lines for the single yellow center lines on the Cape Cod Rail Trail near the roadway 
crossing. 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT  
 
Item 861.104 shall be measured and paid at the Contract unit price per foot, which price shall include all 
labor, materials, equipment, and incidental costs required to complete the work. 
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ITEM 865.2 PAVEMENT SURFACE COATING SQUARE FOOT  
 
The work under this Item shall be in accordance with Section 860 of Standard Specifications for Highways 
and Bridges and the following: The work under this Item shall include preparation of the paved surfaces in 
conjunction with the application of one or more courses of a polymer modified flexible cement surfacing 
material that may be used as a complete light, durable, skid resistant, composite wearing surface, or 
textured and colored on sections of pavement to simulate hand laid brick and/or conventional masonry 
where shown on the plans or as directed by the Engineer. 
 
This work shall be for the proposed Cape Cod Rail Trail splitter islands and proposed crosswalks and for 
surface areas labeled as “stamped pavement” and “pvmt surface coating” on the plans. The color shall be 
brick red, gray background, and the pattern shall be standard size brick arranged in a running bond, brick 
orientation. 
 
Preparation 
 
The areas to be surfaced with the specified material(s) must be structurally sound and may consist of either 
asphalt or cement concrete. When these material(s) are intended for application on a newly paved asphalt 
surface a curing period will be required to ensure that no concentration of oils are present. A suitable 
approved pavement heater may be employed to expedite curing when a delayed work schedule is not 
advisable. 
Surface preparation will then be performed in the following general manner: 
 
The pavement surface is to be thoroughly cleaned by approved methods removing all contaminants that 
may prevent proper adhesion of the new surfacing material(s). A suitable approved pavement heater shall 
be employed where surface oils, fuel and the like exist on the surface, to remove these incompatible 
materials. New bituminous concrete shall be added as necessary, thermally bonded to the pavement and 
compacted to achieve a density equal to the surrounding or adjacent pavement. No work shall be initiated 
until the surface condition conforms to manufacturer recommended standards for both structure and 
cleanliness. 
 
All applications shall be installed in a neat and uniform manner by approved methods. The Contractor will 
be responsible for furnishing and placing a sufficient number of safety cones together with caution tape to 
adequately protect all work zones, and to insure the orderly flow of vehicular and pedestrian traffic. 
 
Residues resulting from this element of the work shall be immediately removed from the jobsite(s) and 
must be disposed of in a proper manner. There will be no additional compensation for the disposal of 
excess or unused materials. Pavement sections where the surfacing work is incomplete must be left in a 
neat and clean condition, satisfactory to the Engineer at the end of each workday. 
 
Installation 
 
Contractor shall be responsible for the preparation, placement and patterning of the polymer modified 
flexible concrete surfacing material(s) for all applications according to the manufacturer's guidelines and 
subject to the approval of the Engineer. When required, this composite paving material shall be uniformly 
and homogeneously formulated with color stable pigments and surface textured to simulate hand laid brick 
and/or masonry.  
 



 

00900-59 
 
  

A simulated mockup consisting of the color(s) and pattern(s) as selected by the Engineer and the Town, 
will be constructed, within a designated section of the overall work area, at least five working (5) days 
prior to the initiation of this phase of construction. The mockup site will be determined by the Engineer. 
Weather permitting and only with approval of the completed sample section, the work shall begin. The 
cost of the mockup shall be included in the unit price for this item and shall encompass a minimum surface 
area of 3'x3'. 
 
A working knowledge of the specialized technology contained within these specifications is required. 
Only certified applicators may be employed for this work. In the event that this  material and/or surfacing 
system constitutes, or is claimed to constitute proprietary technology subject to U.S. Patent protection, the 
Contractor will be required to furnish written evidence satisfactory to the Owner that he/she is an 
accredited, authorized and/or licensed installer of the patented material/process. 
 
The installation phase of this work shall be performed in the following general manner: 
 
Using manufacturer prescribed methods and equipment as described herein, the Contractor shall properly 
blend and mix the water, polymer modified cement, aggregate and pigments (color will be selected by the 
Town) to achieve the desired consistency. The polymer shall be an acrylic based material furnished in an 
aqueous emulsified state to prevent the loss of internal strength and bond which may result in cohesive and 
adhesive failure. The measuring and mixing operation shall be capable of producing a workable, 
consistent, homogeneous mixture for the intended application. Only then shall the Contractor apply the 
composite to the surface of a hardened, structurally sound bituminous concrete pavement as directed. 
Using specialized equipment and tools as necessary the desired ultra-thin composite mixture shall be 
sufficiently and uniformly applied to the surface. The finished material must be capable of being spread to 
a consistent build thickness of as little as .0625 inches per layer. Segregation of the mixed material shall be 
avoided. Should this condition present itself the material and/or application must be corrected immediately 
or replaced, as determined by the Engineer. When this newly constructed ultra-thin finish is applied over 
bituminous concrete it shall provide a flexible, fuel, skid and UV resistant surface, which results in a 
reduction of susceptibility to natural oxidation. 
 
No material shall be applied when precipitation is present or imminent inclement weather will prevent 
proper curing. No material may be allowed to exceed the workability limitations of the composite mixture. 
 
Hand applications will be utilized for smaller sections when a color distinction and/or surface pattern is 
required. Patterned applications intended to resemble masonry will be constructed in two (2) layers and 
colors in accordance with the design drawings or as otherwise directed by the Town. Finish patterns and 
colors may only be applied after the first course has adequately cured. 
 
Once the newly finished surfaces have cured sufficiently, the application area may be opened to vehicular 
and/or pedestrian traffic. Any residue resulting from this work shall be removed and disposed of in a 
proper manner. The completed work area is to be left in a neat and clean condition, satisfactory to the 
Engineer. 
 
The Contractor shall take reasonable precautions and steps during construction to prevent bodily harm or 
injury or damage to adjacent structures such as curbing, sidewalks, drainage, or water supply facilities. If 
during the execution of the work, the Contractor, through willfulness or carelessness, permits or causes 
any damage to public or private property, the cost of repair or replacement shall be the responsibility of the 
Contractor at no expense to the Town. 
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The Contractor shall maintain minimum eleven (11) foot vehicular travel lanes at all times during this 
operation unless otherwise approved. 
MATERIALS 
 
The composite material(s) used for this polymer modified thin surfacing system must support a 
documented performance history satisfactory to the Towns and DCR that is compatible with the functions 
and characteristics detailed within these specifications. This material must also be able to demonstrate long 
term adhesion, flexibility and abrasion resistance characteristics, scrub ability, as well as color stability, 
chemical and fuel resistance. 
 
The Contractor will be required to furnish to the Engineer five (5) applications that have been placed on 
main thoroughfares, complete with contact information and locations using the material(s) as specified 
herein. The ultra-thin layer polymer composite(s) used on these projects must support a documented 
history of field performance and integrity for the type of work described herein for a minimum period of 
five (5) years. No waiver of this condition will be allowed. 
 
The composite material shall be flexible with form stability which is compatible with existing bituminous 
pavements and be formulated using polymer modifications as necessary to suit local traffic and climate 
conditions. The specified polymer modified composite material(s) when mixed and cured in accordance 
with manufacturer's guidelines shall demonstrate the physical properties outlined in the following table. 
 
MATERIAL PROPERTIES 

 

 
 
MATERIAL COMPONENTS 
 
Water. The water used in mixing these composite(s) shall be of potable quality and free from soluble 
salts. 
 
Chemical Admixtures/pigments. All chemical admixtures shall be introduced during the manufacturing 
process. Pigments may only be added on site to achieve a particular color quality or tint preference as 
directed. 
 
Surface Sealer. A suitable approved surface sealer, if required, may be applied to the polymer modified 
composite(s) to provide additional protection in fueling areas, or to prevent surface efflorescence when 
colors are utilized. 
 
Material Verification. Upon request the Contractor shall provide a Certificate of Analysis (COA) for the 
polymer emulsion, aggregate and aggregate dry blend verifying that the materials meet the specific 
requirements outlined herein. 
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Questionable product with just cause may be subjected to all of the specified testing procedures. 
All material testing will be conducted by a third party independent certified laboratory  
acceptable to the Engineer, and will be the financial responsibility of the Contractor. Samples 
failing in any test category will result in immediate rejection of the material from further 
consideration or use and may disqualify the contractor from this phase of the work. 
 
Material(s) furnished pursuant to this work shall not be harmful to humans or the environment 
and must possess a Design for the Environment (DfE) as designated by the United States 
Environmental Protection Agency (EPA). 
 
No payment will be rendered for any work until a manufacturer's certificate of compliance has 
been furnished by the Contractor. A Material Safety Data Sheet (MSDS) will also be required 
before any work is initiated.              
 
EQUIPMENT 
 
Contractor must have access to and be familiar with the specialized machinery and tools 
necessary to perform the procedures as outlined and contained within these technical 
specifications. These items shall include but not be limited to dedicated surfacing equipment 
designed exclusively for use in applying thin layer polymer modified composite(s), appropriate 
trucks, air compressors, miscellaneous dispensers, mixers, applicators, heaters, cutters and/or 
specialized tools etc. 
 
To ensure optimum work site efficiency and project safety considerations, multiple crews may be 
required when hand applications or custom patterns as described previously are necessary. 
 
MOBILIZATION 
 
Construction of these flexible ultra-thin surfaces shall commence within twenty-four (24) hours 
of written notification to proceed as issued by the Contractor. Work shall commence within this 
timeframe without regard to the number of mobilizations that may be required by the Engineer to 
complete this work. 
 
Due to the logistical complications inherent to this type of specialized construction, and given 
the general project size, scope, schedule and public safety concerns, the Contractor may not 
assume that a single mobilization will be sufficient to complete this entire phase of the work 
required in a safe and orderly fashion. No separate payment will be made for any additional 
mobilization or demobilization as may be necessary to complete the project. 
 
GUARANTEE / WARRANTY 
 
The Contractor shall warranty all applications from defects resulting from improper 
workmanship and faulty or inferior materials for a minimum period of three (3) years. All 
defective materials and/or substandard work will be corrected or replaced within the warranty 
period as directed by the Engineer. 
 
 



 

00900-62 
 
  

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 865.2 Pavement Surface Coating will be measured for payment by the Square Foot, 
completed in place. 
 
Item 865.2 Pavement Surface Coating will be paid for at the Contract unit price per Square Foot, 
which price shall include all labor, materials, equipment, mobilization, expansion joint filler, 
mockup and incidental costs required to complete this work including ancillary preparation of 
the pavement. No payment deductions will be made for structures within the work area such as 
light foundations, pull boxes, manholes, catch basins or water covers. 
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ITEM 868.04 4 INCH REFLECTORIZED FOOT 
 WHITE LINE (EPOXY) 
 
ITEM 868.12 12 INCH REFLECTORIZED FOOT 
 WHITE LINE (EPOXY) 
 
ITEM 869.04 4 INCH REFLECTORIZED FOOT 
 YELLOW LINE (EPOXY) 
 
Work under these items shall conform to the relevant provisions of Section 860 of the Standard 
Specifications and the following: 
 
Work under these items shall include furnishing and installing white and yellow epoxy 
reflectorized pavement striping material that is sprayed onto the pavement.  Following a surface 
application of glass beads and upon drying, the resultant marking is a reflectorized stripe of 
specified thickness and width, that is capable of resisting deformation by traffic.   
 
Material Requirements 
 

A. Regular-Dry Epoxy Suggested Suppliers  
 

BRAND NAME SUPPLIER/LOCATION 
Epoplex LS50 Epoplex - Stonhard Inc.  

Maple Shade, NJ 
Hotline TM 8212 (Part A White)  
Hotline TM 8213 (part A Yellow) 
Hotline TM 8214 (Part B Hardener or Converter) 

Baltimore Paint and 
Chemical Co.  
Division of Sherwin-
Willliams 
Baltimore, MD 
Edison, NJ 

Lumiline,  
Lumiline II 

Accent Stripe, Inc.  
Orchard Park, NY 

Poly-Carb Mark 5.3 Poly-Carb Inc.  
Solon, OH 

Super Lifeline II, III Linear Dynamics  
Ball Ground, GA 

Thermopoxy Series 100  
Part A (Series 101 White) 
Part A (Series 102 Yellow) 
Part B (Series 103) 

Technical Coatings Corp.  
Alpharetta, GA 
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B. Epoxy Material 
 

1. Composition 
 
The epoxy resin composition shall be specifically formulated for use as a 
pavement marking material and for hot-spray application at elevated 
temperatures.  The type and amounts of epoxy resins and curing agents shall be at 
the option of the manufacturer, providing the other composition and physical 
requirements of this specification are met. 
 
The epoxy marking material shall be two-component (Part A and Part B), 100% 
solids type system formulated and designed to provide a simple volumetric 
mixing ratio (e.g. two volumes of Part A to one volume of Part B). 
  
The epoxy marking material shall be supplied as either a regular-dry or a slow-dry 
material.  Regular-dry may be used for all marking patterns.  Slow-dry material is 
intended for marking hatchlines, edgelines, and other marking patterns located out 
of the general path of traffic. 
 
All acceptances of uninstalled epoxy marking material shall expire six (6) months 
after the date of manufacture. 

 
Part A of both white and yellow shall conform to the following requirements: 

 
PERCENT BY WEIGHT OF PART A . 

WHITE Pigment - 18 Minimum, Titanium Dioxide (ASTM D476, Type II) 
Epoxy Resin - 75 to 82 

 
YELLOW Pigment - 18 Minimum, Titanium Dioxide (ASTM D476, Type II) 
  5 Minimum, Organic Yellow, 
  Epoxy Resin – 73 to 77 
 
The entire pigment composition shall consist of either titanium dioxide or 
titanium dioxide and organic yellow.  No extender pigments are permitted.  
Yellow pigment shall be lead-free. 
 
The epoxy content of the epoxy resin in Part A will be tested in accordance with 
ASTM D 1652 and calculated as the weight per epoxy equivalent (WPE) for both 
white and yellow.  The epoxy content will be determined on a pigment free basis.  
The epoxy content (WPE) shall meet a target value provided by the manufacturer 
and approved by the Department.  A ±50 tolerance will be applied to the target 
value to establish the acceptance range. 
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The amine value of Part B shall be tested in accordance with ASTM D2074(2) to 
determine its total amine value.  The total amine shall meet a target value 
provided by the manufacturer and approved by the Department.  A ±50 tolerance 
will be applied to the target value to establish the acceptance range.  The 
manufacturer may specify an alternate test method for determining the amine 
value subject to the approval of the Engineer. 

 
2. Physical Properties of Mixed Components (Part A and Part B).   

 
Unless otherwise noted, all samples are to be prepared tested at an ambient 
temperature of 23 ± 2°C. 
 

a) Color.  
 

Yellowness Index (ASTM D-1925). 
- cure 72 hours after sample preparation 
- Take yellow index reading, XYZ C/2°, following 72 hour cure and 

preceding QUV 
- Maximum index before QUV: 8.0 
- Place sample in QUV for 72 hours 
- Maximum index after QUV: 20 
 

Typical White Standard Typical Yellow Standard 
X78.5 X52.7 
Y81.1 Y48.1 
Z90.4 Z7.6 
Y14.7  

 
b) Directional Reflectance 

The white epoxy composition (without glass spheres) shall have a daylight 
directional reflectance of not less than 84% relative to a magnesium oxide 
standard when tested in accordance with ASTM E1347. 
 
The yellow epoxy composition (without glass spheres) shall have a 
daylight directional reflectance of not less than 55 % relative to a 
magnesium oxide standard when tested in accordance with ASTM E 1347. 
 

c) Drying Time (Laboratory) 
When tested in accordance with ASTM D711 as modified below, 
regular-dry epoxy marking material shall reach a no-pick-up time in 30 
minutes or less. Under these same test conditions, slow-dry epoxy marking 
material shall reach a no-pick-up time in 60 minutes or less.  A Bird  
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Applicator or other suitable instrument shall be used to spread a nominal 
15 ± 1 mil thick wet film.  Reflective glass spheres shall be immediately 
dropped onto the epoxy film at a rate of 18 pounds per gallon. 

 
d) Drying Time (Field) 

When installed at 77°F at the specified wet film thickness and 
reflectorized with glass spheres, regular-dry and slow-dry epoxy markings 
shall reach a no-track condition in approximately 30 minutes, and 60 
minutes, respectively. 

 
Dry to "no-tracking" shall be considered as the condition where no visual 
deposition of the epoxy marking to the pavement surface is observed when 
viewed from a distance of 50 feet, after a passenger car is passed over the 
line. 
 

e) Hardness. 
The epoxy composition when tested in accordance with ASTM D2240 
shall have a Shore D hardness of between 75 and 100.  Samples shall be 
allowed to cure for not less than 72 hours nor more than 96 hours prior to 
testing. 

 
f) Infrared Spectrophotometer Analysis (ASTM D2621) 

Samples of Part A and Part B shall be analyzed by infrared spectrography.  
The spectrum of each component shall be a reasonable match to the 
spectrum of the original formulation accepted by the Town. 

 
C. Reflective Glass Spheres 

 
Reflective glass spheres for drop-on application shall conform to the following 
requirements: 

 
The glass spheres shall be colorless, clean, transparent, free from milkiness or excessive 
air bubbles, and essentially clean from surface scarring or scratching.  They shall be 
spherical in shape and at least 80 % of the glass beads shall be true spheres when tested in 
accordance with ASTM is D-1155, Procedure A.  The refractive index of the spheres 
shall be a minimum of 1.5 as determined by the liquid immersion method at 77°F.  The 
silica content of the glass spheres shall not be less than 60 % .The glass spheres shall 
have the following gradation when tested in accordance with ASTM D-1214. 
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DOUBLE DROP METHOD 
TYPE I TYPE II 
Sieve Opening %Retained Sieve Opening %Retained 
No. 10 0 No. 20 0-5 
No. 12 0-5 No. 30 5-20 
No. 14 5-20 No. 50 30-50 
No. 16 40-80 No. 80 0-5 
No. 18 10-40 No. 100 0-5 
No. 20 0-5 Pan 0-2 
Pan 0-2   

 
The glass spheres, Type I, shall be coated with a silane-type adherence coating to 
enhance embedding in and adherence to the applied binder film.  The coated beads shall 
emit a yellow-green fluorescence when tested by the Danayl Chloride test procedure.  
The Type II glass spheres shall be treated with a moisture-proof coating.  The beads shall 
show no tendency to adsorb moisture in storage and shall remain free of clusters and 
lumps.  The beads shall flow freely from the dispensing equipment at any time when 
surface and atmospheric conditions are satisfactory for marking operations.  The 
moisture-resistance of the glass spheres shall be determined on the basis of the following 
test: 

 
Place one kilogram of spheres in a washed cotton bag having a thread count of 
approximately 52 per square inch  (warp and woof) and immerse the bag in a container of 
water for 30 seconds.  Remove the bag and force excess water from the sample by 
squeezing the bag.  Suspend and allow to drain for two hours at room temperature (73 ± 
2°F).  Then mix the sample in the bag by shaking thoroughly.  Pour the sample slowly 
into a clean, dry glass funnel having a stem 4 inches in length, with a 0.4 inch inside 
diameter stem entrance opening and a minimum exit opening of 0.25 inches.  The entire 
sample shall flow freely through the funnel without stoppage.  When first introduced into 
the funnel, if the spheres clog, it is permissible to lightly tap the funnel to initiate the 
flow. 
 
Reflective glass spheres may be accepted at the job site on the basis of the manufacturer's 
certification, or they may be submitted to the Town for testing. 

 

D. Packaging and Shipment 
 
Epoxy pavement marking materials shall be shipped to the job site in strong, substantial 
containers.  Individual containers shall be plainly marked with the following information: 

 
1. Name of Product  
2. Item Number  
3. Lot Number  
4. Batch Number  
5. Test Number 
6. Date of Manufacture 
7. Date of Expiration of Acceptance (6 months from date of manufacture) 
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8. The Statement (as appropriate): "Part A - Contains Pigment and Epoxy 
Resin," or "Part B - Contains Catalyst" 

9. Quantity 
10. Mixing Proportions, Application Temperature and Instructions 
11. Safety Information 
12. Manufacturer's Name and Address 

 
Reflective glass spheres shall be shipped in moisture resistant bags.  Each bag shall be 
marked with the name and address of the manufacturer and the name and net weight of the 
material. 
 

Equipment and Application Requirements  
 

A. Striping Equipment  
 

The equipment shall have a system capable of spraying the epoxy paint in the 
manufacturer's recommended proportions and be mounted on a truck of sufficient size 
and stability, and with an adequate power source to produce lines of uniform dimension 
and prevent application failure.  It shall be capable of placing stripes on the left and right 
sides and of placing two intermittent lines simultaneously.  It shall also be capable of 
applying glass beads at the rate of 25 pounds per gallon.  All guns must be in full view of 
the operator at all times.  The equipment shall be provided with a metering device to 
register the accumulated installed footage for each gun each day.  Each vehicle shall 
include at least one operator who shall be a technical expert in equipment operations and 
epoxy application techniques. 
 
Equipment shall have such a design that the pressure gauges for each proportioning pump 
are constantly visible to the operator at all times during its operation so that any 
fluctuation and pressure difference can be addressed immediately. 

 
B. Surface Preparation  

 
The pavement surface on which the epoxy paint material is placed shall be clean and dry.  
Existing traffic markings shall be removed by blasting or grinding.  The curing 
compound on Portland cement concrete shall also be removed.  Existing markings shall 
be removed so that at least 95% of the underlying pavement is visible.  The abrasive 
material shall be removed from the pavement surface before the pavement is opened to 
uncontrolled traffic flow. 

 
C. Application 

 
1. Epoxy -  

The epoxy paint markings shall have a thickness of 25 mils ± 1mil, calculated 
without drop-on glass beads.  All markings shall have uniform thickness with a 
uniform distribution of` glass beads throughout the line width.  The width of lines 
shall be as specified with a tolerance of 0.25 inch.  Markings shall have sharp 
edges and cutoff at the ends. 

 



 

00900-69 
 
  

2. Glass Beads - 
The glass beads shall be applied by the double drop method, which requires that 
Type I and Type II reflective glass spheres be injected into or dropped onto the 
liquid epoxy marking.  Each type shall be applied simultaneously, at a minimum 
rate of 10 to 13 pounds per gallon of resin with a minimum total application of 25 
pounds per gallon.  Type I beads shall be applied first, immediately followed by 
Type II beads.  The beads shall adhere to the cured epoxy or all marking 
operations shall cease until corrections are made. 

 
3. Temperature Limitations - 

During marking operations, the pavement surface where the epoxy is to be placed 
shall have a minimum temperature of 40° F and the air temperature shall be at 
least 35° F.  The pavement surface temperature ,and the air temperature shall be 
determined at the start of each day of marking operation and at any time deemed 
necessary by the Engineer.  The spraying temperatures shall be in accordance 
with the manufacturer’s recommendations. 

 
4. Application Rates - 

Application rates will be checked by the Engineer at convenient intervals by 
comparing tallies of materials used to the length of lines placed.  For initial 
application and occasionally during the course of work, the Engineer may also 
check application to a pre-weighed sheet specifically placed for test purposes.  
Drop-on spheres shall not be applied in this test. 
 

5. Protecting Newly installed Markings - 
Newly installed markings shall be protected from tracking during the setting 
period by one or more of the following methods: 

 
a) Cone off wet lines from traffic 
b) Use a convoy of moving vehicles to prevent traffic from crossing wet lines 
c) Saturate lines with glass beads to prevent tracking. 

 
Portable Spectrophotometer for Measuring Color Specification  
 

A. Use 
 
Perform objective color measurements of road signs, pavement markings, barricades, and 
other traffic safety devices for the purpose of acceptance, approval or maintenance. 

 
B. Measurement Parameters 

 
Geometry: The spectrophotometer shall have a measurement geometry of 45° 
circumferential (illumination) and 0° (observation). 

 
Spectral Range: The instrument shall have a spectral range of 400 to 700 nm. 

 
Spectral Interval:  The instrument shall have a spectral interval output of 20 nm.  The 
internal computation spectral interval shall be 5nm. 
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Photometric Range: The instrument shall have a photometric range of 0 to 100% with a 
resolution of 0.01. 

 
Standards: The instrument shall conform to the following standards: 

 DIN 5033, 5036, 6174 
 ISO 7724 
 ASTM D2244, E308, E313, E1164 

 
C. Calibration 

 
Calibration Standards: The instrument shall be supplied with one durable white traceable 
calibration standard.  The instrument shall also be supplied with one black and one green 
durable calibration standards. 

 
D. Construction 

 
Basic Construction: The instrument shall be rigidly constructed to maintain a fixed 
geometry and must not contain any foldable or collapsible parts. 
 

Illumination: the instrument shall utilize an LED lamp system for sample illumination. 
 
This lamp system shall consist of 30 individual LED’s.  There shall be 3 LED’s per color 
oriented at 120 degrees from each other to provide accurate light control and a larger 
sample port size. 
 
The illumination system shall not raise the temperature of the sample being measured 
either during a single measurement or during multiple, repeated measurements. 
 
Dimensions: The instrument’s physical dimensions shall be 3,75 inches wide, 3.5 inches 
tall and 7 inches long.  The instrument shall weigh 32 ounces. 
 
Power Source:  The instrument shall be powered by four AA size alkaline, NiCd or MH 
batteries.  The instrument shall be capable of taking at least 5000 measurements on one 
set of fully charged batteries. 

 
E. Use and Control 

 
Display: The instrument shall use a 2.4 x 1.2 inch liquid crystal display, 126 x 64 pixels. 
 
Illuminants: The instrument shall be able to measure samples with type A, C, D65, F2, 
F7, and F11 illuminants. 
 
Observers: The instrument shall be able to measure samples with 2° and 10° observer. 

 
Display Modes: The instrument shall be capable of operating in several different modes 
including: 

 Absolute color data 
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 Pass/Fail 
 Color difference 
 Metamerism 
 Spectral Curve 

 
Color Systems: The instrument shall be capable of measuring and displaying color data 
with different color systems including: 

 Yxy 
 CIELab 
 CEILCh/H 
 Lab(h) 
 FMC2 
 XYZ 
 RxRyRz 

 
Indices: The instrument shall be capable of measuring and displaying different color 
indices including: 

 YIE313 
 YID1925 
 WIE313 
 CIE 
 Berger 
 Color Strength 
 Opacity 
 Metamerism MI 

 
Color Differences: The instrument shall be able to measure and display color differences 
including: 

 Delta E* 
 Delta E(h) 
 Delta EFMC2 
 Delta E94 
 Delta ECMC 

 
Data Storage: The instrument shall utilize internal, memory for storing measurement 
data.  The instrument shall be capable of storing approximately 1000 samples.  In 
addition, the instrument shall be capable of storing approximately 200 standards.  A 15-
year lithium battery shall independently power the data memory. 
 
Data Output: The instrument shall be equipped with a data port to allow for data output 
directly to a printer or WindowsTM applications. 
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F. Equipment 
 

The instrument shall be equipped complete with a user’s manual, batteries, carrying case, 
black calibration standard, white calibration standard, green calibration standard, sample 
area locator, PC interface cable with adapter, wrist strap, and a color theory guide. 
 
One manufacturer of the above piece of equipment is BYK-Gardner Color Guide 
Portable Spectrophotometer Cat# 530160.  The additional set of calibration standards 
may be obtained from Flint Trading, Inc., Thomasville, NC (Tel 336-475-6600). 

 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Items 868.04, 868.12, and 869.04 will measured and paid for at the respective Contract prices per 
foot, which prices shall include all labor, material, equipment and incidental costs required to 
complete the work. 
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ITEM 874.01 STREET NAME SIGN – TOWN STANDARD EACH 

ITEM 874.2 TRAFFIC SIGN REMOVED AND RESET EACH 
 
The work under these items shall conform to the relevant provisions of Section 828 of the 
Standard Specifications and the following: 
 
The Contractor shall carefully remove and reset at new locations all existing signs, attachment 
hardware and sign support posts not included under other sign items as shown on the drawings 
and as directed by the Engineer. 
 
Street name signs shall be installed as shown on the plans and as directed by the Engineer. Final 
location of street signs shall be as approved by the Town. 
 
Signs, attachment hardware and sign support posts shall be satisfactorily stored and protected 
until reset in the proposed work. 
 
Signs, attachment hardware and sign support posts lost, damaged or otherwise made unsuitable 
for reuse while being removed, transported, stored or reset shall be replaced with new materials 
at no additional cost to the Owner.  New attachment hardware shall be furnished and installed as 
necessary to replace any missing or unusable existing hardware. 
 
Included under Item 874.2 are Warning-Regulatory and Route Marker signs, and miscellaneous 
directional signs and decorative street name signs. 
 
Method of Measurement and Basis of Payment 
 
Street name sign – town standard & Traffic sign removed and reset will be measured for 
payment as a unit, complete in place. 
 
Street name sign – town standard & Traffic sign removed and reset will be paid for at the 
respective Contract unit price per each, which prices shall include all labor, material, equipment 
and incidental costs required to complete the work. 
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ITEM 874.4                 TRAFFIC SIGNS REMOVED AND STACKED  EACH 
 
The work under this item shall conform to the relevant provisions of Section 828 of the Standard 
Specifications and the following: 
 
The work shall include the careful removal, transporting and stacking of signs, attached 
hardware and supports from locations shown on the plans and as directed by the Engineer. 
 
The Contractor shall accept and hold entirely responsibility for the removal, handling and 
stacking at a location convenient for removal by the owner. Any signs and posts damaged or lost 
either directly or indirectly as a result of the Contractor's operations shall be replaced by the 
Contractor at no additional cost. The Contractor shall coordinate the removal of signs and posts 
with the Town by notifying the Town prior to and at the completion of the above work.  Existing 
signs shall remain in place until proposed new signs are in place.   
 
The signs shall be neatly stacked at the Brewster DPW Yard.  
  
Measurement and Payment 
 
Traffic Sign Removed and Stacked will be measured by number of signs stacked. 
 
Traffic Sign Removed and Stacked will be paid for at the Contract unit price per each, which 
price shall include all labor, material, equipment and incidental costs required to complete the 
work. 
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ITEM 999.    CONSTRUCTION STAKING    LUMP SUM 
 
Under this item, the Contractor shall layout and set all lines, grades, and measurements necessary 
for construction of the work. The Engineer shall provide information on the baseline system and 
elevation control available. 
 
All staking shall be directed and performed by qualified engineering or surveying personnel who 
are trained, experienced and skilled in construction layout of the type required under this Contract. 
The Contractor shall submit the qualifications of the survey personnel to the Owner for review and 
approval. The Owner reserves the right to reject any personnel which, in the Owner's judgment, 
are not adequately qualified. The Owner also reserves the right to evaluate the performance of the 
survey personnel during the course of the work and to require the replacement of any personnel 
whose work, in the judgment of the Owner, is unsatisfactory. 
 
The Engineer may check the layout as established by the Contractor at any time as the work 
progresses. The Contractor shall be informed of the results of these checks, but the Engineer by 
doing so in no way relieves the Contractor of his responsibility for the accuracy of the layout work. 
The Contractor shall correct or replace any deficient layout and construction work which may be 
the result of inaccuracies in the Contractor's layout at no additional cost to the Owner. 
 
The Contractor shall obtain accurate elevations of the existing pavements and compare them with 
the proposed elevations shown on the drawings to determine the extent and depth of milling and/or 
leveling course required within the proposed pavement overlay areas. 
 
Construction staking will be paid for at the Contract lump sum price for Item 999, which price 
shall include all labor, material, equipment and incidental costs required to complete the work. 
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ITEM 999.1     POLICE DETAILS   ALLOWANCE 
 
The Contractor shall furnish police services required to direct traffic on existing roadways where 
traffic is maintained. 
 
The Contractor shall provide such police officers as may be deemed necessary by either the 
Engineer or the Town for the direction and control of all traffic traveling within and through the 
project area. The police officers shall be obtained from the Town Police Department as applicable. 
The police officers shall be paid by the Contractor at the prevailing rate of wages established by 
the Town. 
 
METHOD OF MEASUREMENT 
 
Item 999.1 Police Details is measured by multiplying the number of hours estimated as necessary 
by the prevailing hourly rate of wages established for such services. The Contractor shall submit 
certified copies of itemized bills of services rendered for review and approval by the Engineer.  
 
Payment 
 
The quantity to be paid for under this item shall be the actual amount paid by the Contractor to 
provide satisfactory police services as stipulated and required. Any overhead costs shall be 
considered to be included in the prices bid for the other items of the Contract. 
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MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

24

26

TYPE

CB

DMH

STATION

210+49.0
17.3 LT

210+38.6
6.2 RT

RIM ELEV.

59.81

59.93

INV. IN

(24) 55.88
(29) 55.80

INV. OUT

(26) 55.95

(25) 55.44
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MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

27

28

29

TYPE

CB

CB

DMH

STATION

212+50.0
16.6 LT

212+50.3
11.5 RT

212+41.7
6.1 RT

RIM ELEV.

65.36

65.04

64.69

INV. IN

(28) 60.94
(27) 60.94

INV. OUT

(29) 61.36

(29) 61.04

(26) 60.05
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MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

30

32

TYPE

CB

LG

STATION

214+49.6
16.0 LT

214+43.6
4.1 RT

RIM ELEV.

75.82

76.61

INV. IN

(30) 71.62

INV. OUT

(32) 71.82

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

33

34

35

36

37

TYPE

EX CB

CB

DMH

EX CB

LG

STATION

216+43.9
16.1 LT

216+49.3
11.5 RT

216+48.5
18.5 RT

216+58.4
18.4 RT

216+41.8
6.1 RT

RIM ELEV.

81.20

81.78

82.36

85.41

81.69

INV. IN

(36) 76.60

(33) 76.80

(35) 76.30
(34) 77.62

INV. OUT

(36) 77.20

(37) 77.73

(37) 76.50

(35) 76.70

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

38

39

40

TYPE

CB

CB

LG

STATION

218+60.2
11.5 RT

218+66.9
15.4 LT

218+54.6
6.0 RT

RIM ELEV.

86.34

86.17

86.19

INV. IN

(38) 82.23
(39) 82.05

INV. OUT

(40) 82.28

(40) 82.16

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

41

42

43

TYPE

CB

CB

LG

STATION

220+35.7
15.5 LT

220+57.1
11.5 RT

220+48.5
4.8 RT

RIM ELEV.

87.18

87.55

87.64

INV. IN

(41) 83.16
(42) 83.56

INV. OUT

(43) 83.34

(43) 83.69

REMARKS
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PT +34.86
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SCALE: 1" = 20'

0 50 100

PI
LG

RI
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RI
VA

TE
 W

AY
 - 

40
' W

ID
E)  FARM

 W
AY

(PRIVATE W
AY - 50' W

IDE)

MILLSTONE ROAD
(TOWN WAY - 50' WIDE)

ADJ

RET UP

RET UP

RET UP

LUND

82

86

84

85

2' - 12" HDPE

41' - 12" HDPE

12' - 10" DIP
10' - 12" HDPE

ADJ

RET GUY

RET

MILLSTONE RD CONST BL

246

247

248 249
250

251

83
87

PROP LEACHING GALLEYS (2)
PROP LEACHING GALLEYS (3)

R&D EXIST HYD;
PROP 6" COUPLING

PROP HYD;
PROP 4' - 6" DIP

RET UP

R&R W/ SIDEWALK

GUY (BO)

RET GUY

PC +58.98

PCC +75.59

N

NAD 83

20

SCALE: 1" = 20'

0 50 100

JOE 

(PRIVATE WAY - 4
0' W

IDE)

MILLSTONE ROAD
(TOWN WAY - 50' WIDE)

100101

101100

ADJ HYD

RET

RET UP
RET UP

RET UP

LONG ROAD

RET

RET

88

92

100 99

96

94

7' - 12" HDPE

10' - 12" HDPE

4' - 12" HDPE
21' - 12" HDPE

7' - 12" HDPE

RET

RET GUY

REM GUY

MILLSTONE RD CONST BL

251

252

253

254 255

256

257
91

93

PROP LEACHING GALLEYS (4)

PROP LEACHING GALLEYS (3)

PROP LEACHING GALLEYS (3)

R&R W/ SIDEWALK

R&R W/ SIDEWALK

GUY (BO)

PROP PUSH
BRACE (BO)

PROP LEACHING GALLEYS (2)

PROP FLUSH VGC;
8" GRAVEL STRIP

PROP OVERFLOW
OUTLET

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

82

83

TYPE

CB

LG

STATION

247+00.2
11.5 LT

247+01.0
18.6 LT

RIM ELEV.

106.12

107.52

INV. IN

(82) 102.08

INV. OUT

(83) 102.12

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

84

85

86

87

TYPE

GI

CB

CB

LG

STATION

250+13.5
11.5 LT

250+13.0
14.9 RT

250+00.5
19.2 LT

249+86.6
22.1 LT

RIM ELEV.

106.05

105.89

106.10

103.53

INV. IN

(84) 101.50

(86) 98.53
(85) 99.33

INV. OUT

(86) 102.05

(87) 101.89

(87) 101.15

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

88

91

TYPE

CB

LG

STATION

251+95.1
17.2 RT

252+05.3
22.2 RT

RIM ELEV.

105.07

105.18

INV. IN

(88) 100.90

INV. OUT

(91) 101.04

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

92

93

TYPE

CB

LG

STATION

253+45.3
17.4 RT

253+69.6
16.0 RT

RIM ELEV.

104.64

103.50

INV. IN

(92) 100.40

INV. OUT

(93) 100.52

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

94

96

99

100

TYPE

CB

LG

LB

LB

STATION

255+20.7
27.8 LT

255+31.0
31.2 LT

254+12.2
27.0 RT

254+02.1
26.3 RT

RIM ELEV.

101.60

101.74

102.29

102.96

INV. IN

(94) 98.40

(247) 96.20

(99) 94.95

INV. OUT

(96) 98.65

(100) 95.00
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SCALE: 1" = 20'
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CLIFF POND ROAD
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(TOWN WAY - 50' WIDE)

RET UP
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ROAD
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1299' - 12" HDPE

5' - 12" HDPE

MILLSTONE RD CONST BL

269
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272

273
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130

128
ADJ GG (BO)

RET TEL PED

RET GUY (BO)

PROP LEACHING

GALLEYS (3)

PROP LEACHING GALLEYS (4)

RET TEL PED

RET

RET GUY
(BO)

RET

PC +16.14
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SCALE: 1" = 20'
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MILLSTONE ROAD(TOWN WAY - 50' WIDE)

ADJ

RET UP
RET UP

RET UP

RET

132

131

139

141140
142

144

145

143

1' - 12" HDPE

3' - 10" DIP

6' - 12" HDPE

5' - 12" HDPE

5' - 12" HDPE

24' - 12" HDPE

3' - 10" DIP

2' - 12" HDPE

138

REMRET

REM

MILLSTONE RD CONST BL

ABAN PIPE

ABAN PIPE

REM 12" PIPE

275
276

277
278

279

280

146134

PROP LEACHING GALLEYS (4)

PROP LEACHING
GALLEYS (4)

REM 12" PIPE

R&D EXIST HYD; PROP 6" COUPLING
PROP HYD; PROP 4' - 6" DIP

RET GUY

RET GUY
RET GUY

6' - 12" RCP
REM DMH

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

127

128

TYPE

CB

LG

STATION

269+50.0
11.4 RT

269+28.7
20.6 RT

RIM ELEV.

118.32

117.64

INV. IN

(127) 113.64

INV. OUT

(128) 113.80

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

129

130

251

TYPE

CB

LG

CB

STATION

274+10.8
11.6 RT

274+05.8
4.0 RT

274+06.3
11.5 LT

RIM ELEV.

119.92

120.03

119.94

INV. IN

(129) 115.90
(251) 115.60

INV. OUT

(130) 116.12

(130) 115.82

REMARKS

PROP HYD

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

143

144

145

146

TYPE

CB

GI

CB

LG

STATION

280+09.9
18.5 RT

280+07.6
11.4 LT

280+04.8
6.0 LT

279+98.9
8.0 LT

RIM ELEV.

117.10

117.06

117.20

117.16

INV. IN

(144) 114.70

(145) 114.55
(143) 113.03

INV. OUT

(146) 113.31

(145) 114.74

(146) 114.60

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

131

132

134

TYPE

GI

CB

LG

STATION

276+19.2
11.5 LT

276+19.2
5.1 LT

276+24.2
2.9 LT

RIM ELEV.

117.63

117.94

117.99

INV. IN

(131) 114.85

(132) 113.50

INV. OUT

(132) 114.90

(134) 113.69

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.
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TYPE

EX CB

CB

LB

LB

STATION

278+11.0
11.4 RT

277+90.0
11.5 RT

277+89.8
0.1 RT

278+00.5
0.2 RT

RIM ELEV.

115.58

115.75

116.28

116.33

INV. IN

(139) 111.60

(140) 112.30

INV. OUT

(142) 111.58

(140) 111.76

(141) 112.44

(142) 112.49

REMARKS

REMODEL

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

142

TYPE

LB

STATION

278+11.2
0.2 RT

RIM ELEV.

116.00

INV. IN

(138) 111.44
(141) 112.44

INV. OUT REMARKS
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SCALE: 1" = 20'
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4' - 10" DIP
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10' - 12" HDPE
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5' - 12" HDPE 5' - 12" HDPE
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5' - 12" HDPE

REM

RET HYD

RET UP

MILLSTONE RD CONST BL

REM PIPE

316
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220

PROP LEACHING GALLEYS (3)

R&R GUY (BO)

RET GUY

R&R GUY (BO)

R&R GUY (BO)
VZ/EVERSOURCE TO
REPLACE POLE (BO)

VZ/EVERSOURCE TO
REPLACE POLE (BO)
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SCALE: 1" = 20'
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MILLSTONE ROAD
(TOWN WAY - 50' WIDE)

RET UP

PROP HYD;
PROP 3' - 6" DIP

RET UP

PROP CONDUIT & HH RET UP

231 232

233

234

235

238

237

236

242

241

240

15' - 12" HDPE
27' - 10" DIP

5' - 12" HDPE

6' - 12" HDPE

7' - 12" HDPE

3' - 10" DIP

6' - 12" HDPE

RET UP

MILLSTONE RD CONST BL

MILLSTONE RD CONST BL

322
323 324

325
326

327

239

243

PROP LEACHING GALLEYS (4) PROP LEACHING GALLEYS (4)

R&D EXIST HYD;
PROP 6" COUPLING

RET GUY

RET GUY

RET GUY

RET GUY

3' - 10" DIP

3' - 10" DIP

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

217

218

219

220

TYPE

CB

GI

CB

LG

STATION

317+45.7
11.5 RT

317+45.7
11.5 LT

317+45.7
5.0 LT

317+42.8
7.0 RT

RIM ELEV.

110.62

110.43

110.62

110.72

INV. IN

(218) 106.41

(219) 106.20
(217) 106.70

INV. OUT

(220) 106.72

(219) 106.48

(220) 106.31

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

221

222

223

224

225

TYPE

CB

DMH

CB

GI

CB

STATION

318+94.1
11.5 RT

318+93.9
5.3 RT

319+14.0
11.5 RT

318+93.8
11.5 LT

318+94.0
5.8 LT

RIM ELEV.

109.45

109.49

109.48

109.39

109.46

INV. IN

(223) 105.30
(221) 105.42

(226) 105.25
(224) 105.40

INV. OUT

(222) 105.45

(230) 105.50

(222) 105.53

(225) 105.43

(230) 105.15

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

226

228

229

230

TYPE

GI

LB

LB

LB

STATION

319+13.8
11.5 LT

318+62.3
5.5 LT

318+73.0
5.6 LT

318+83.7
5.7 LT

RIM ELEV.

109.29

109.55

109.52

109.50

INV. IN

(229) 104.80

(230) 104.90

(225) 105.10
(222) 105.35

INV. OUT

(225) 105.37

(228) 104.90

(229) 105.00

REMARKS

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

231

232

233

TYPE

GI

GI

CB

STATION

322+01.6
11.5 LT

322+31.0
11.5 LT

322+01.7
5.6 LT

RIM ELEV.

108.98

108.66

109.30

INV. IN

(232) 106.52
(231) 106.75

INV. OUT

(233) 106.78

(233) 106.69

(234) 105.44

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

236

237

238

239

TYPE

GI

CB

CB

LG

STATION

323+20.7
11.0 LT

323+20.8
5.5 LT

323+20.5
16.7 RT

323+19.7
6.0 RT

RIM ELEV.

109.88

110.09

110.25

110.35

INV. IN

(236) 107.53

(237) 106.00
(238) 106.10

INV. OUT

(237) 107.55

(239) 106.11

(239) 106.22

REMARKS

PROP FRAME & COVER

MILLSTONE RD DRAINAGE STRUCTURE DATA
NO.

234

235

TYPE

LB

LB

STATION

321+91.9
7.4 LT

321+70.4
7.3 LT

RIM ELEV.

109.30

109.55

INV. IN

(233) 105.35

(234) 105.10

INV. OUT

(235) 105.25

REMARKS
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