

# **DISTRIBUTION OF QUANTITIES**

# Table of Contents - Distribution of Quantities

Bridge Group 17C - Newell and Sneech

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item Code</b>	<b>Description</b>	<b>Page</b>
201.0321	CLEARING AND GRUBBING	1
201.0403	REMOVE AND DISPOSE SIDEWALKS	2
201.0414	REMOVE AND DISPOSE PIPE - ALL SIZES	3
201.0415	REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES	4
201.0417	REMOVAL AND DISPOSAL OF PAVEMENT	5
201.0428	REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER	6
201.0437	REMOVAL AND DISPOSAL OF DRAINAGE AND UTILITY STRUCTURES	7
201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	8
202.0100	EARTH EXCAVATION	9
202.0200	ROCK EXCAVATION COMMON	10
202.0700	COMMON BORROW	11
202.0800	GRAVEL BORROW	12
202.0900	HANDLE, HAUL, AND STOCKPILE MANAGEMENT OF CONTAMINATED SOILS AND UNCLASSIFIED SOILS	13
202.0920	LOAD AND HAUL CONTAMINATED SOIL, TYPE 2	14
202.0921	DISPOSAL OF CONTAMINATED SOIL, TYPE 2	15
202.0930	LOAD AND HAUL CONTAMINATED SOIL, TYPE 3	16
202.0931	DISPOSAL OF CONTAMINATED SOIL, TYPE 3	17
202.0950	LOAD AND HAUL CONTAMINATED SOIL, TYPE 5	18
203.0100	STRUCTURAL EXCAVATION EARTH	19
203.0600	FILL GRAVEL BORROW UNDER STRUCTURES	20
203.0700	PERVIOUS FILL	21
206.0301	COMPOST FILTER SOCK	22
208.0300	DEWATERING	24
209.0220	SACK INSERT INLET PROTECTION	25
212.2200	MAINTENANCE AND CLEANING OF EROSION, SEDIMENT, AND POLLUTION PREVENTION CONTROLS	26
213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	27
301.9901	PEASTONE	28
302.0100	GRAVEL BORROW SUBBASE COURSE	29
401.0510	HOT MIX ASPHALT PREPARATION – PARTIAL DEPTH	30
401.0520	HOT MIX ASPHALT PREPARATION – FULL DEPTH	31
401.1000	CLASS 19.0 HMA	32
401.2005	CLASS 12.5 HMA FOR MISCELLANEOUS WORK	33
401.2100	MODIFIED CLASS 12.5 HMA	34
401.3100	MODIFIED CLASS 9.5 HMA	35
701.0300	REINFORCED CONCRETE PIPE M 170 - ALL SIZES	36
701.9901	TEMPORARY 10" WATER MAIN RELOCATION	37
701.9902	PERMANENT 10" WATER MAIN RELOCATION	38
702.0529	INLET STONE - ALL SIZES AND TYPES	39
702.9901	STORM WATER TREATMENT DEVICE 1 (4' DIAMETER)	40
704.0500	RECONSTRUCT DRAINAGE STRUCTURE	41
707.0100	ADJUST DRAINAGE OR UTILITY STRUCTURE TO GRADE	42
708.9044	CLEANING AND FLUSHING VERTICAL STRUCTURE	43

# Table of Contents - Distribution of Quantities

Bridge Group 17C - Newell and Sneech

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item Code</b>	<b>Description</b>	<b>Page</b>
713.0100	ADJUST CURB STOP OR UTILITY BOX TO GRADE	44
713.9901	GAS MAIN RELOCATION	45
800.9901	NEWELL BRIDGE NO. 020451	46
803.0500	TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING	47
803.9901	REMOVAL AND DISPOSAL OF EXISTING BRIDGE NO. 204 SUPERSTRUCTURE	48
803.9902	PARTIAL REMOVAL AND DISPOSAL OF EXISTING BRIDGE NO. 204 SUBSTRUCTURE	49
807.0500	POINTING & GROUTING	50
808.0321	CONCRETE SUBSTRUCTURE CLASS HP 3/4" WALL CAP	51
810.0210	GALVANIZED BAR REINFORCEMENT GRADE 60	52
819.0800	DRILL AND GROUT REINFORCING DOWELS	53
841.9901	WATER LINE PRE AND POST CONSTRUCTION CONDITION SURVEYS	54
841.9902	VIBRATION MONITORING	55
844.0100	MOBILIZATION & DEMOBILIZATION OF MICROPILE EQUIPMENT	56
844.0200	MICROPILE	57
844.0300	VERIFICATION LOAD TEST	58
844.0400	PROOF LOAD TEST	59
901.1000	STEEL BEAM GUARDRAIL	60
901.1100	STEEL BEAM GUARDRAIL APPROACH END TREATMENT	61
901.1300	STEEL BEAM GUARDRAIL ANCHORAGE TRAILING END SECTIONS	62
901.9901	STEEL BEAM GUARDRAIL TRANSITION TO RIGID BARRIER	63
903.0520	FENCE - TEMPORARY ALL TYPES AND SIZES	64
903.0540	GATE - TEMPORARY ALL TYPES AND SIZES	65
905.1000	PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS	66
906.0320	PRECAST CONCRETE CURB	67
909.0315	F SHAPE CONCRETE BARRIER	68
919.0101	TEST PITS	69
919.9901	TEST PITS AND MATERIAL TESTING	70
920.0310	RIPRAP R-1, R-2 STANDARD 8.3.0	71
929.0110	FIELD OFFICE	72
932.0500	CUTTING AND MATCHING PAVEMENT	73
936.0110	MOBILIZATION	74
937.0100	FURNISH, INSTALL, MAINTAIN, AND MOVE TEMPORARY TRAFFIC PROTECTION	75
939.0100	STONE WALLS IN HISTORIC, SCENIC OR RURAL AREAS	76
999.9901	FURNISH AND INSTALL INTERPRETIVE SIGN AND FOUNDATION	77
L01.0102	LOAM BORROW 4 INCHES DEEP	78
L02.0107	SEEDING	79
L08.0101	TREE AND SHRUB TRIMMING	80
T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	81
T18.0010	DELINEATORS	82
T20.0101	PAVEMENT MARKINGS	83
T20.0102	TEMPORARY PAVEMENT MARKINGS	84

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertisiting Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
001	201.0321	CLEARING AND GRUBBING	SY	
		DIAMOND HILL ROAD		
		STA. 19+38 TO STA. 19+38 LT		28
		STA. 19+38 TO STA. 19+38 RT		28
		STA. 20+00 TO STA. 20+00 LT		28
		STA. 20+00 TO STA. 20+00 RT		28
		PROJECT WIDE		
		AS NEEDED		100
			<b>ITEM 201.0321 TOTAL:</b>	<b>212</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
002	201.0403	REMOVE AND DISPOSE SIDEWALKS	SY	
		DIAMOND HILL ROAD		
		STA. 18+95 TO STA. 19+12 LT		8
		PROJECT WIDE		
		AS NEEDED		5
		ITEM 201.0403 TOTAL:		13

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
003	201.0414	REMOVE AND DISPOSE PIPE - ALL SIZES	LF	
		DIAMOND HILL ROAD		
		STA. 17+00 LT		12
		STA. 19+85 RT		7
		STA. 19+86 LT		7
		PROJECT WIDE		
		AS NEEDED		6
		ITEM 201.0414	TOTAL:	32

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
004	201.0415	REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES	LF	
		DIAMOND HILL ROAD		
		STA. 16+61 TO STA. 19+59 RT		300
		STA. 17+67 TO STA. 19+59 LT		193
		STA. 19+80 TO STA. 20+33 RT		54
		STA. 19+83 TO STA. 21+07 LT		126
		PROJECT WIDE		
		AS NEEDED		20
<b>ITEM 201.0415</b>			<b>TOTAL:</b>	<b>693</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
005	201.0417	REMOVAL AND DISPOSAL OF PAVEMENT	SY	
		SNEECH POND ROAD		
		STA. 20+13 TO STA. 42+79		5046
		STA. 52+43 TO STA. 58+64		1555
		DIAMOND HILL ROAD		
		STA. 18+75 TO STA. 19+58		245
		STA. 19+81 TO STA. 20+36		166
		STA. 19+89 TO STA. 20+10		23
		PROJECT WIDE		
		AS NEEDED		250
		ITEM 201.0417 TOTAL:		7285



### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
006	201.0428	REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER	EACH	
		DIAMOND HILL ROAD		
		STA. 19+86 LT		1
		STA. 19+86 RT		1
		ITEM 201.0428	TOTAL:	2

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
007	201.0437	REMOVAL AND DISPOSAL OF DRAINAGE AND UTILITY STRUCTURES	EACH	
		DIAMOND HILL ROAD		
		STA. 19+86 LT		1
		STA. 19+86 RT		1
		ITEM 201.0437	TOTAL:	2

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
008	201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	EACH	
		SNEECH POND ROAD		
		STA. 42+54 RT		1
			ITEM 201.0610 TOTAL:	1

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeck

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
009	202.0100	EARTH EXCAVATION	CY	
SNEECH POND ROAD				
		STA. 20+50 TO 58+50		545
		STA. 58+33 TO STA. 58+64 LT		5
		STA. 58+37 TO STA. 58+53 RT		6
DIAMOND HILL ROAD				
		STA. 17+00 TO 17+00 LT		20
		STA. 18+75 TO 20+33		82
		STA. 19+81 TO 20+36		56
		STA. 19+89 TO 20+10		12
		STA. 20+39 TO 20+39 RT		2
STRUCTURAL QUANTITY				
		ITEM 202.0100		244
PROJECT WIDE				
		AS NEEDED		100
<b>ITEM 202.0100 TOTAL:</b>				<b>1072</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
010	202.0200	ROCK EXCAVATION COMMON	CY	
		DIAMOND HILL ROAD		
		STA. 17+00 TO 17+00 LT		1
		PROJECT WIDE		
		AS NEEDED		5
		ITEM 202.0200	TOTAL:	6

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
011	202.0700	COMMON BORROW	CY	
		SNEECH POND ROAD		
		STA. 20+50 TO 28+14		17.00
		DIAMOND HILL ROAD		
		AS NEEDED		50
		ITEM 202.0700	TOTAL:	17

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
012	202.0800	GRAVEL BORROW	CY	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		26
		ITEM 202.0800	TOTAL:	26

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeck

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
013	202.0900	<b>HANDLE, HAUL, AND STOCKPILE MANAGEMENT OF CONTAMINATED SOILS AND UNCLASSIFIED SOILS</b>	<b>TON</b>	
		SNEECH POND ROAD		
		STA. 20+50 TO 58+50		872
		STA. 58+33 TO 58+64		8
		STA. 20+50 TO 58+50		10
		DIAMOND HILL ROAD		
		STA. 17+00 TO 17+00 LT		32
		STA. 18+75 TO 20+33		132
		STA. 19+81 TO 20+36		90
		STA. 20+39 TO 20+39 RT		4
		STRUCTURAL QUANTITY		
		ITEM 202.0100		391
		ITEM 203.0100		381
<b>ITEM 202.0900 TOTAL:</b>				<b>1920</b>



## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
014	202.0920	LOAD AND HAUL CONTAMINATED SOIL, TYPE 2	TON	
		PROJECT WIDE		
		ASSUME 50% OF ALL EXCAVATION QUANTITY IS TYPE 2 CONTAMINATED		960
		<b>ITEM 202.0920</b>	<b>TOTAL:</b>	<b>960</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
015	202.0921	DISPOSAL OF CONTAMINATED SOIL, TYPE 2	TON	
		PROJECT WIDE		960
		ASSUME 50% OF EARTH EXCAVATION QUANTITY IS TYPE 2 CONTAMINATED		
			<b>ITEM 202.0921 TOTAL:</b>	<b>960</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
016	202.0930	LOAD AND HAUL CONTAMINATED SOIL, TYPE 3	TON	
		PROJECT WIDE		960
		ASSUME 50% OF EARTH EXCAVATION QUANTITY IS TYPE 3 CONTAMINATED		
		ITEM 202.0930	TOTAL:	960

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
017	202.0931	DISPOSAL OF CONTAMINATED SOIL, TYPE 3	TON	
		PROJECT WIDE		960
		ASSUME 50% OF EARTH EXCAVATION QUANTITY IS TYPE 3 CONTAMINATED		
			<b>ITEM 202.0931 TOTAL:</b>	<b>960</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
018	202.0950	LOAD AND HAUL CONTAMINATED SOIL, TYPE 5	EACH	
		PROJECT WIDE		
		PROJECT WIDE		100000
		ITEM 202.0950	TOTAL:	100000

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
<b>019</b>	<b>203.0100</b>	<b>STRUCTURAL EXCAVATION EARTH</b>	<b>CY</b>	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		238
			<b>ITEM 203.0100 TOTAL:</b>	<b>238</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
020	203.0600	FILL GRAVEL BORROW UNDER STRUCTURES	CY	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		23
		ITEM 203.0600	TOTAL:	23

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
021	203.0700	PERVIOUS FILL	CY	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		227
		ITEM 203.0700	TOTAL:	227



## Distribution of Quantities

Bridge Group 17C - Newell and Sneeck

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
022	206.0301	COMPOST FILTER SOCK	LF	
SNEECH POND ROAD				
		STA. 20+15 TO STA. 42+33	LT	2267
		STA. 20+45 TO STA. 28+44	RT	922
		STA. 28+81 TO STA. 29+91	RT	108
		STA. 30+32 TO STA. 32+06	RT	173
		STA. 32+30 TO STA. 35+31	RT	302
		STA. 35+51 TO STA. 36+29	RT	78
		STA. 36+48 TO STA. 36+83	RT	35
		STA. 37+11 TO STA. 38+47	RT	135
		STA. 38+65 TO STA. 41+47	RT	282
		STA. 41+77 TO STA. 42+22	RT	46
		STA. 42+49 TO STA. 42+79	RT	41
		STA. 42+62 TO STA. 43+50	LT	79
		STA. 52+43 TO STA. 57+84	LT	540
		STA. 52+54 TO STA. 55+46	RT	298
		STA. 55+66 TO STA. 56+30	RT	63
		STA. 56+54 TO STA. 56+70	RT	17
		STA. 56+87 TO STA. 57+80	RT	94
		STA. 58+31 TO STA. 58+59	LT	38

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
022	206.0301	COMPOST FILTER SOCK	LF	
		STA. 58+35 TO STA. 58+46 RT		36
		DIAMOND HILL ROAD		
		STA. 16+68 TO STA. 19+48 RT		290
		STA. 17+66 TO STA. 19+18 LT		154
		STA. 19+04 LT		5
		STA. 19+04 RT		5
		STA. 19+86 LT		5
		STA. 19+86 RT		5
		STA. 20+27 TO STA. 20+74 RT		58
		STA. 20+21 TO STA. 21+67 LT		138
		PROJECT WIDE		
		AS NEEDED		1000
<b>ITEM 206.0301 TOTAL:</b>				<b>7214</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
023	208.0300	DEWATERING	LS	
		PROJECT WIDE		
		PROJECT WIDE		1
		ITEM 208.0300	TOTAL:	1

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
024	209.0220	SACK INSERT INLET PROTECTION	EACH	
		PROJECT WIDE		
		AS NEEDED		4
		ITEM 209.0220	TOTAL:	4

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
025	212.2200	MAINTENANCE AND CLEANING OF EROSION, SEDIMENT, AND POLLUTION PREVENTION CONTROLS	LS	
		PROJECT WIDE		
		PROJECT WIDE		1
			<b>ITEM 212.2200 TOTAL:</b>	<b>1</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
026	213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	LF	
		DIAMOND HILL ROAD		
		STA. 16+83 TO STA. 17+81 RT		98
		STA. 17+71 TO STA. 19+29 LT		157
		STA. 17+74 TO STA. 19+29 RT		155
		STA. 20+10 TO STA. 20+64 RT		56
		STA. 20+10 TO STA. 21+39 LT		127
		PROJECT WIDE		
		AS NEEDED		50
<b>ITEM 213.0100</b>			<b>TOTAL:</b>	<b>643</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
027	301.9901	PEASTONE	CY	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		46
		ITEM 301.9901	TOTAL:	46

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeck

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
028	302.0100	GRAVEL BORROW SUBBASE COURSE	CY	
SNEECH POND ROAD				
		STA. 20+13 TO STA. 20+67		24
		STA. 58+33 TO STA. 58+64 LT		5
		STA. 58+33 TO STA. 58+64 LT		2
		STA. 58+37 TO STA. 58+52 RT		6
		STA. 58+37 TO STA. 58+52 RT		2
DIAMOND HILL ROAD				
		STA. 18+75 TO STA. 19+37		62
		STA. 19+89 TO STA. 20+10		8
		STA. 20+02 TO STA. 20+36		34
PROJECT WIDE				
		AS NEEDED		10
<b>ITEM 302.0100</b>			<b>TOTAL:</b>	<b>153</b>



## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
029	401.0510	HOT MIX ASPHALT PREPARATION – PARTIAL DEPTH	SY	
SNEECH POND ROAD				
		STA. 20+59 TO STA. 42+79		4216
		STA. 52+43 TO STA. 58+64		1554
DIAMOND HILL ROAD				
		STA. 20+36 TO STA. 21+67		431
<b>ITEM 401.0510</b>			<b>TOTAL:</b>	<b>5770</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
030	401.0520	HOT MIX ASPHALT PREPARATION – FULL DEPTH	SY	
		SNEECH POND ROAD		
		STA. 20+13 TO STA. 20+67		71
		DIAMOND HILL ROAD		
		STA. 18+75 TO STA. 19+37		184
		STA. 19+89 TO STA. 20+10		23
		STA. 20+02 TO STA. 20+36		103
		PROJECT WIDE		
		AS NEEDED		5
<b>ITEM 401.0520 TOTAL:</b>				<b>386</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
031	401.1000	CLASS 19.0 HMA	TON	
		SNEECH POND ROAD		
		STA. 20+13 TO STA. 20+67		18
		DIAMOND HILL ROAD		
		STA. 18+75 TO STA. 19+37		69
		STA. 19+89 TO STA. 20+10		9
		STA. 20+02 TO STA. 20+36		39
		PROJECT WIDE		
		AS NEEDED		10
<b>ITEM 401.1000</b>			<b>TOTAL:</b>	<b>145</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
032	401.2005	CLASS 12.5 HMA FOR MISCELLANEOUS WORK	TON	
		PROJECT WIDE		
		AS NEEDED		2
		ITEM 401.2005	TOTAL:	2

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
<b>033</b>	<b>401.2100</b>	<b>MODIFIED CLASS 12.5 HMA</b>	<b>TON</b>	
		SNEECH POND ROAD		
		STA. 20+59 TO STA. 42+79		788
		STA. 52+43 TO STA. 58+64		291
		PROJECT WIDE		
		AS NEEDED		10
			<b>ITEM 401.2100 TOTAL:</b>	<b>1089</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
034	401.3100	MODIFIED CLASS 9.5 HMA	TON	
SNEECH POND ROAD				
		STA. 20+13 TO STA. 20+67		10
		STA. 20+59 TO STA. 42+79		546
		STA. 52+43 TO STA. 58+64		201
DIAMOND HILL ROAD				
		STA. 18+75 TO STA. 19+37		37
		STA. 19+89 TO STA. 20+10		5
		STA. 20+02 TO STA. 21+67		108
PROJECT WIDE				
		AS NEEDED		100
ITEM 401.3100			TOTAL:	1007

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
035	701.0300	REINFORCED CONCRETE PIPE M 170 - ALL SIZES	LF	
		DIAMOND HILL ROAD		
		AS NEEDED AT SWTD-1		12
			ITEM 701.0300 TOTAL:	12

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
036	701.9901	TEMPORARY 10" WATER MAIN RELOCAITON	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
			<b>ITEM 701.9901 TOTAL:</b>	<b>1</b>



# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
037	701.9902	PERMANENT 10" WATER MAIN RELOCAITON	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
			<b>ITEM 701.9902 TOTAL:</b>	<b>1</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
038	702.0529	INLET STONE - ALL SIZES AND TYPES	EACH	
		DIAMOND HILL ROAD		
		STA. 19+04 RT		1
		STA. 19+04 LT		1
		ITEM 702.0529	TOTAL:	2

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
039	702.9901	STORM WATER TREATMENT DEVICE 1 (4' DIAMETER)	EACH	
		DIAMOND HILL ROAD		
		STA. 17+00 LT		1
			ITEM 702.9901 TOTAL:	1

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
040	704.0500	RECONSTRUCT DRAINAGE STRUCTURE	EACH	
		DIAMOND HILL ROAD		
		STA. 19+04 RT		1
		STA. 19+04 LT		1
		ITEM 704.0500	TOTAL:	2

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
041	707.0100	ADJUST DRAINAGE OR UTILITY STRUCTURE TO GRADE	EACH	
		DIAMOND HILL ROAD		
		STA. 19+04 LT		1
		STA. 19+04 RT		1
		ITEM 707.0100	TOTAL:	2

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
042	708.9044	CLEANING AND FLUSHING VERTICAL STRUCTURE	EACH	
		DIAMOND HILL ROAD		
		STA. 17+00 LT		1
		STA. 19+04 LT		1
		STA. 19+04 RT		1
		PROJECT WIDE		
		AS NEEDED		2
<b>ITEM 708.9044</b>			<b>TOTAL:</b>	<b>5</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
043	713.0100	ADJUST CURB STOP OR UTILITY BOX TO GRADE	EACH	
		SNEECH POND ROAD		
		STA. 42+69 LT		1
		PROJECT WIDE		
		AS NEEDED		4
		ITEM 713.0100	TOTAL:	5

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
044	713.9901	GAS MAIN RELOCATION	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
			<b>ITEM 713.9901 TOTAL:</b>	<b>1</b>



# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
045	800.9901	NEWELL BRIDGE NO. 020451	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
		ITEM 800.9901	TOTAL:	1

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
046	803.0500	TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING	SF	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1075
			<b>ITEM 803.0500 TOTAL:</b>	<b>1075</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
047	803.9901	REMOVAL AND DISPOSAL OF EXISTING BRIDGE NO. 204 SUPERSTRUCTURE	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
			<b>ITEM 803.9901 TOTAL:</b>	<b>1</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
048	803.9902	PARTIAL REMOVAL AND DISPOSAL OF EXISTING BRIDGE NO. 204 SUBSTRUCTURE	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
			<b>ITEM 803.9902 TOTAL:</b>	<b>1</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
<b>049</b>	<b>807.0500</b>	<b>POINTING &amp; GROUTING</b>	<b>LF</b>	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		204
			<b>ITEM 807.0500 TOTAL:</b>	<b>204</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
050	808.0321	CONCRETE SUBSTRUCTURE CLASS HP 3/4" WALL CAP	CY	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		3
		<b>ITEM 808.0321</b>	<b>TOTAL:</b>	<b>3</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
051	810.0210	GALVANIZED BAR REINFORCEMENT GRADE 60	LBS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		825
		ITEM 810.0210	TOTAL:	825

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
052	819.0800	DRILL AND GROUT REINFORCING DOWELS	EACH	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		16
		ITEM 819.0800	TOTAL:	16



# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
053	841.9901	WATER LINE PRE AND POST CONSTRUCTION CONDITION SURVEYS	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
		<b>ITEM 841.9901</b>	<b>TOTAL:</b>	<b>1</b>

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
054	841.9902	VIBRATION MONITORING	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
		ITEM 841.9902	TOTAL:	1

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
055	844.0100	MOBILIZATION & DEMOBILIZATION OF MICROPILE EQUIPMENT	LS	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		1
		<b>ITEM 844.0100</b>	<b>TOTAL:</b>	<b>1</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
056	844.0200	MICROPILE	EACH	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		22
		ITEM 844.0200	TOTAL:	22

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
057	844.0300	VERIFICATION LOAD TEST	EACH	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		2
			<b>ITEM 844.0300 TOTAL:</b>	<b>2</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
058	844.0400	PROOF LOAD TEST	EACH	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		2
		ITEM 844.0400	TOTAL:	2

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
059	901.1000	STEEL BEAM GUARDRAIL	LF	
DIAMOND HILL ROAD				
		STA. 17+21 TO STA. 17+81 RT		60
		STA. 18+05 TO STA. 18+99 RT		94
		STA. 18+08 TO STA. 18+99 LT		92
		STA. 20+41 TO STA. 20+63 RT		22
		STA. 20+41 TO STA. 21+00 LT		59
PROJECT WIDE				
		AS NEEDED		50
ITEM 901.1000 TOTAL:				377

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
060	901.1100	STEEL BEAM GUARDRAIL APPROACH END TREATMENT	EACH	
		DIAMOND HILL ROAD		
		STA. 16+83 RT		1
		STA. 17+71 LT		1
		STA. 17+74 RT		1
		STA. 21+00 LT		1
		ITEM 901.1100	TOTAL:	4



# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
061	901.1300	STEEL BEAM GUARDRAIL ANCHORAGE TRAILING END SECTIONS	EACH	
		DIAMOND HILL ROAD		
		STA. 17+68 RT		1
		STA. 20+51 RT		1
			ITEM 901.1300 TOTAL:	2

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
062	901.9901	STEEL BEAM GUARDRAIL TRANSITION TO RIGID BARRIER	EACH	
		DIAMOND HILL ROAD		
		STA. 18+99 LT		1
		STA. 18+99 RT		1
		STA. 19+96 LT		1
		STA. 19+96 RT		1
		ITEM 901.9901	TOTAL:	4

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
063	903.0520	FENCE - TEMPORARY ALL TYPES AND SIZES	LF	
		DIAMOND HILL ROAD		
		AS NEEDED		200
			<b>ITEM 903.0520</b>	<b>TOTAL: 200</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
064	903.0540	GATE - TEMPORARY ALL TYPES AND SIZES	EACH	
		DIAMOND HILL ROAD		
		AS NEEDED		2
			<b>ITEM 903.0540 TOTAL:</b>	<b>2</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
065	905.1000	PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS	SY	
		SNEECH POND ROAD		
		STA. 58+33 TO STA. 58+64 LT		22
		STA. 58+37 TO STA. 58+53 RT		26
		PROJECT WIDE		
		AS NEEDED		2
<b>ITEM 905.1000 TOTAL:</b>				<b>50</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
066	906.0320	PRECAST CONCRETE CURB	LF	
		SNEECH POND ROAD		
		STA. 58+33 TO STA. 58+65 LT		44
		STA. 58+37 TO STA. 58+53 LT		42
		DIAMOND HILL ROAD		
		STA. 18+78 TO STA. 18+84 LT		6
		STA. 18+78 TO STA. 18+84 RT		6
		STA. 18+88 TO STA. 19+09 LT		22
		STA. 18+88 TO STA. 19+09 RT		22
		STA. 19+12 TO STA. 19+31 LT		19
		STA. 19+12 TO STA. 19+30 RT		18
		PROJECT WIDE		
		AS NEEDED		12
<b>ITEM 906.0320 TOTAL:</b>				<b>191</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
067	909.0315	F SHAPE CONCRETE BARRIER	LF	
DIAMOND HILL ROAD				
		STA. 19+30 TO STA. 19+50 RT		20
		STA. 19+31 TO STA. 19+50 LT		20
		STA. 19+88 TO STA. 20+09 RT		20
		STA. 19+88 TO STA. 20+09 LT		20
ITEM 909.0315 TOTAL:				80

### Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
068	919.0101	TEST PITS	EACH	
		PROJECT WIDE		
		AS NEEDED		18
		ITEM 919.0101	TOTAL:	18



# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
069	919.9901	TEST PITS AND MATERIAL TESTING	EACH	
		PROJECT WIDE		
		AS NEEDED		5
		ITEM 919.9901	TOTAL:	5

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
070	920.0310	RIPRAP R-1, R-2 STANDARD 8.3.0	SY	
		DIAMOND HILL ROAD		
		STA. 20+37 TO STA. 20+41 RT		2
			ITEM 920.0310 TOTAL:	2

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

<b>Item No.</b>	<b>Item Code</b>	<b>Description</b>	<b>UM</b>	<b>QTY</b>
071	929.0110	FIELD OFFICE	PMO	
		PROJECT WIDE		
		AS NEEDED		24
			<b>ITEM 929.0110 TOTAL:</b>	<b>24</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeche

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
072	932.0500	CUTTING AND MATCHING PAVEMENT	LF	
SNEECH POND ROAD				
		STA. 20+13 TO STA. 20+45		110
		STA. 20+25 TO STA. 20+83 RT		61
		STA. 20+59 TO STA. 20+68		20
		STA. 20+68 TO STA. 20+83 RT		35
		STA. 42+53 TO STA. 42+79		76
		STA. 52+43 TO STA. 52+54		34
		STA. 58+53 TO STA. 58+65		84
DIAMOND HILL ROAD				
		STA. 18+75		27
		STA. 20+36		28
		STA. 21+67		31
<b>ITEM 932.0500 TOTAL:</b>				<b>506</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
073	936.0110	MOBILIZATION	LS	
		PROJECT WIDE		
		PROJECT WIDE		1
		ITEM 936.0110	TOTAL:	1

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
074	937.0100	FURNISH, INSTALL, MAINTAIN, AND MOVE TEMPORARY TRAFFIC PROTECTION	LS	
		PROJECT WIDE		
		PROJECT WIDE		1
			<b>ITEM 937.0100 TOTAL:</b>	<b>1</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
075	939.0100	STONE WALLS IN HISTORIC, SCENIC OR RURAL AREAS	CY	
		DIAMOND HILL ROAD		
		NEWELL BRIDGE NO. 020451		33
			<b>ITEM 939.0100 TOTAL:</b>	<b>33</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
076	999.9901	FURNISH AND INSTALL INTERPRETIVE SIGN AND FOUNDATION	LS	
		DIAMOND HILL ROAD		
		STA. 21+68 RT		1
			ITEM 999.9901 TOTAL:	1



## Distribution of Quantities

Bridge Group 17C - Newell and Sneeched

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
077	L01.0102	LOAM BORROW 4 INCHES DEEP	SY	
SNEECH POND ROAD				
		STA. 20+25 TO STA. 20+83 RT		147
		STA. 20+30 TO STA. 28+14 LT		301
		STA. 20+73 TO STA. 28+14 RT		265
		STA. 58+33 TO STA. 58+59 LT		8
		STA. 58+35 TO STA. 58+47 RT		8
DIAMOND HILL ROAD				
		STA. 16+60 TO STA. 17+50 RT		7
		STA. 17+07 TO STA. 19+50 RT		74
		STA. 17+71 TO STA. 19+50 LT		73
		STA. 19+89 TO STA. 21+38 LT		43
		STA. 19+89 TO STA. 20+73 RT		39
		STA. 21+62 TO STA. 21+67 RT		3
PROJECT WIDE				
		AS NEEDED		100
<b>ITEM L01.0102 TOTAL:</b>				<b>1068</b>

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
078	L02.0107	SEEDING	SY	
SNEECH POND ROAD				
		STA. 20+25 TO STA. 20+83 RT		147
		STA. 20+30 TO STA. 28+14 LT		301
		STA. 20+73 TO STA. 28+14 RT		265
		STA. 58+33 TO STA. 58+59 LT		8
		STA. 58+35 TO STA. 58+47 RT		8
DIAMOND HILL ROAD				
		STA. 16+60 TO STA. 17+50 RT		7
		STA. 17+07 TO STA. 19+50 RT		74
		STA. 17+71 TO STA. 19+50 LT		73
		STA. 19+89 TO STA. 21+38 LT		43
		STA. 19+89 TO STA. 20+73 RT		39
		STA. 21+62 TO STA. 21+67 RT		3
PROJECT WIDE				
		AS NEEDED		100
<b>ITEM L02.0107</b>			<b>TOTAL:</b>	<b>1068</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
079	L08.0101	TREE AND SHRUB TRIMMING	HR	
		SNEECH POND ROAD		
		STA. 42+55 RT		2
		ITEM L08.0101	TOTAL:	2

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeck

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
080	T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	SF	
		SNEECH POND ROAD		
		STA. 20+16 LT		3
		STA. 20+16 LT		3
		STA. 20+16 LT		6.25
		STA. 20+19 LT		6.25
		STA. 20+19 LT		4
		STA. 20+29 RT		3
		STA. 20+29 RT		3
		STA. 20+29 RT		6.25
		STA. 20+31 RT		6.25
		STA. 20+31 RT		4
		STA. 22+17 LT		6.25
		STA. 28+14 LT		5
		STA. 29+33 LT		9
		PROJECT WIDE		
		AS NEEDED		4.75
<b>ITEM T15.0100</b>			<b>TOTAL:</b>	<b>70</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
081	T18.0010	DELINEATORS	EACH	
		DIAMOND HILL ROAD		
		STA. 16+83 RT		1
		STA. 17+73 LT		1
		STA. 20+63 RT		1
		STA. 21+37 LT		1
		ITEM T18.0010	TOTAL:	4

## Distribution of Quantities

Bridge Group 17C - Newell and Sneeck

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
082	T20.0101	PAVEMENT MARKINGS	LF	
SNEECH POND ROAD				
		STA. 20+20 TO STA. 20+30		22
		STA. 39+10 TO STA. 42+63		707
		STA. 42+63 RT		23
		STA. 52+62 TO STA. 58+45		1165
		STA. 58+43 TO STA. 58+45 RT		14
		STA. 58+47 TO STA. 58+63		162
DIAMOND HILL ROAD				
		STA. 18+75 TO STA. 21+67 RT		294
		STA. 18+75 TO STA. 21+67		585
		STA. 18+75 TO STA. 21+67 LT		291
<b>ITEM T20.0101 TOTAL:</b>				<b>3263</b>

# Distribution of Quantities

Bridge Group 17C - Newell and Sneeceh

Advertising Estimate

R.I. Contract No. 2024-CB-045

FAP NO. BRO-017C(002)

Item No.	Item Code	Description	UM	QTY
083	T20.0102	TEMPORARY PAVEMENT MARKINGS	LS	
		PROJECT WIDE		
		PROJECT WIDE		1
		ITEM T20.0102	TOTAL:	1