



Maura Healey, Governor  
Kimberley Driscoll, Lieutenant Governor  
Monica Tibbitts-Nutt, Secretary & CEO  
Jonathan L. Gulliver, Highway Administrator



October 31, 2024

608930-128034

ADDENDUM NO. 2

To Prospective Bidders and Others on:

**LAWRENCE**  
**Federal Aid Project No. CMQ-003S(733)X**  
**Lawrence Manchester Rail Corridor (LMRC) Rail Trail**

PROPOSAL TO BE OPENED AND READ: TUESDAY, NOVEMBER 19, 2024 at 2:00 P.M

Transmitting changes to the Contract Documents as follows:

DOCUMENT B00420: Revised pages 7 and 30.

Take note of the above, substitute revised pages for originals, and acknowledge Addendum No. 2 in your Expedite Proposal file before submitting your bid.

Sincerely,

Eric M. Cardone, P.E.  
Construction Contracts Engineer

HA  
cc: Lawrence Cash, Project Manager

\*\*\* THIS PAGE IS INTENTIONALLY LEFT BLANK \*\*\*

Project # 608930		Contract # 128034		
Location : LAWRENCE				
Description : Lawrence Manchester Rail Corridor (LMRC) Rail Trail				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
156.	50	CRUSHED STONE  AT _____ PER TON		
156.01	100	CRUSHED STONE FOR MAINTENANCE STRIP  AT _____ PER TON		
156.1	145	CRUSHED STONE FOR BRIDGE FOUNDATIONS  AT _____ PER TON		
156.21	100	DUMPED RIPRAP - 50 LB STONE  AT _____ PER TON		
170.	13,500	FINE GRADING AND COMPACTING - SUBGRADE AREA  AT _____ PER SQUARE YARD		
180.01	1	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM  AT _____ LUMP SUM		
180.02	60	PERSONAL PROTECTION LEVEL C UPGRADE  AT _____ PER HOUR		
② 180.03	60	LICENSED SITE PROFESSIONAL SERVICES  AT _____ PER HOUR		
181.11	1,550	DISPOSAL OF UNREGULATED SOIL  AT _____ PER TON		

Project # 608930		Contract # 128034		
Location : LAWRENCE				
Description : Lawrence Manchester Rail Corridor (LMRC) Rail Trail				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
962.20	2,500	ANTI-GRAFFITI SURFACE COATING  AT _____ PER SQUARE YARD		
986.	125	MODIFIED ROCKFILL  AT _____ PER TON		
992.1	1	ALTERATION TO BRIDGE STRUCTURE NO. L-04-032 (C82)  AT _____ LUMP SUM		
992.2	1	ALTERATION TO BRIDGE STRUCTURE NO. L-04-045 (C91)  AT _____ LUMP SUM		
994.111	1	TEMPORARY PROTECTIVE SHIELDING, BRIDGE NO. L-04-032 (C82)  AT _____ LUMP SUM		
994.112	1	TEMPORARY PROTECTIVE SHIELDING, BRIDGE NO. L-04-045 (C91)  AT _____ LUMP SUM		
995.	1	BRIDGE SUPERSTRUCTURE, BRIDGE NO.L-04-030 (8JA)  AT _____ LUMP SUM		
995.01	1	BRIDGE STRUCTURE, BRIDGE NO. L-04-027 (C90)  AT _____ LUMP SUM		
② Total Qty:		496,233		