



GENERAL MANAGER
Tony Mazzucco

**ASSISTANT
GENERAL MANAGER**
Michael Rosen

December 27, 2024

ADDENDUM #1

CONTRACT ID: NPW-25-06

PROJECT: Washington Street Bridge Preservation

OPENING DATE: **January 15, 2025 at 11:00am.**

Please note the following change to the bid documents:

1. The new bid deadline is **January 15, 2025 at 11:00am.**
2. MassDOT Prequalification of contractors with the class of work as **Bridge-Deck Repairs** for the project with an estimated value of \$613,305 will be required.

Only bids submitted by contractors on the official prequalification contractor list or waiver list will be considered for award.

CORRECTION / CLARIFICATION TO BRIDGE DRAWINGS:

- A. The base survey included in the Construction Drawings (dated January 31, 2024) incorrectly identifies the size of the water main hung beneath the west sidewalk of the Washington Street bridge.
- B. The existing water main hung beneath the bridge is 12", not 8" as shown throughout the drawings.
- C. No modifications to the existing 12" water main are proposed.

Very truly yours,

Jason Adams
Procurement Officer